
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

REHAB AND PAINT TAINTER GATES AND STOPLOGS, LOCK AND DAM #5

The solicitation is amended to make the following changes:

The date and time for the site visit is changed to 7 June 2005, 10:00 a.m.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 67

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W9127S-05-R-0012

X 9B. DATED (SEE ITEM 11)
19-May-2005

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

01-Jun-2005

CODE

CONTRACTING DIVISION
USACE, LITTLE ROCK  (W9127S)
700 W. CAPITOL AVE, RM 7018
LITTLE ROCK AR 72201-3225

W9127S 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
       AMENDMENT 0001 
 

BID SCHEDULE 
 

      Replace BID SCHEDULE with revised BID SCHEDULE, Encl 1. 
 

SECTION 00600 
 

1.  The following attachments were omitted from the solicitation and must be returned with the cost proposal: 
 
     Enclosures, Encl 2 
 

        Bid Bond (SF 24) 
  Previous Contract History  
  Financial Information 
  Disclosure of Lobbying Activities (SF LLL) 
  Sample Subcontracting Plan 

 
 

TECHNICAL PROVISIONS  
 
1.  Replace SECTION 01270 with revised SECTION 01270, Encl 3. 
2.  Replace SECTION 01330 with revised SECTION 01330, Encl 4. 
3.  Replace SUBMITTAL REGISTER with revised SUBMITTAL REGISTER, Encl 5. 
4.  Replace SECTION 01451 with revised SECTION 01451, Encl 6. 
5.  Replace SECTION 01510 with revised SECTION 01510, Encl 7.  
6.  Replace Attachment to SECTION 01510 with revised  
    Attachment to SECTION 01510, Encl 8. 
7.  Replace SECTION 01540 with revised SECTION 01540, Encl 9. 
8.  Replace SECTION 05090 with revised SECTION 05090, Encl 10. 
9.  Replace SECTION 05500 with revised SECTION 05500, Encl 11. 
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Solicitation No. W9127S-05-R-0012 
Amend 0001, Encl 1 

SECTION B 
BIDDING SCHEDULE 

(To be attached to SF 1442)A 
 

Item 
No. Description 

Estimated 
Quantity Unit Unit Price Amount 

 BASE BID    Gates 1, 2 & 3     
0001 Mobilization Lump Sum $_______ $________ 

0002 Replacement of Structural Steel 
Members     

0002A First 22 Members 22 EA $_______ $_______ 

0002B Over 22 Members 5 EA $_______ $_______ 

0003 Replacement of Structural Tee on 
Skin Plate 

    

0003A First 45 Sections 45 EA $_______ $_______ 

0003B Over 45 Sections 22 EA $_______ $_______ 

0004 Heat and Straighten Structural Steel 
Members     

0004A First 9 Members 9 EA $_______ $_______ 

0004B Over 9 Members 8 EA $_______ $_______ 

0005 Grinding of Members     
0005A First 150 Linear Feet 150 Linear Foot $_______ $_______ 
0005B Over 150 Linear Feet 20 Linear Foot $_______ $_______ 
0006 Miscellaneous Welding     

0006A First 80 Hours 80 Hours $_______ $_______ 

0006B Over 80 Hours 8 Hours $_______ $_______ 

0007 Blast Cleaning and Painting 3 Tainter 
Gates Lump Sum XXX $_______ 

0008 Blast Cleaning and Applying 3 Coats 
of Coal Tar Epoxy Paint to 6 Gate 
Hitch Blocks 

Lump Sum XXX $_______ 

0009 Stop Log Installation and Removal      
0009A 

 
First 3 Bays 

3 Each $_______ $_______ 

0009B 
 

Over 3 Bays 
1 Each $_______ $_______ 

0010 Removal, Preparation, Furnish, 
Installation and Adjustment of Side 
Seal Assemblies on 3 Tainter Gates 

Lump Sum XXX $_______ 

0011 Replacement of 7.5 lb. Anodes 87 EA XXX $_______ 

Amend 0001 



W9127S-05-R-0012 
U0002 

Page 4 of 6 
 

 

0012 Replacement of 44 lb. Anodes 
90 EA XXX $_______ 

0013 Replacing Grease Fittings and 
Regreasing 6 Hitch Blocks Lump Sum XXX $_______ 

 
TOTAL BID PRICE - BASE BID    Gates 1, 2 & 3                       $ ___________  

 

OPTION 1 
Balance of Project 

    

0014 Replacement of Structural Steel 
Members     

0014A First 44 Members 
44 EA $_______ $_______ 

0014B Over 44 Members 
15 EA $_______ $_______ 

0015 Replacement of Structural Tee on 
Skin Plate     

0015A First 180 Sections 
180 EA $_______ $_______ 

0015B Over 180 Sections 
88 EA $_______ $_______ 

0016 Heat and Straighten Structural Steel 
Members     

0016A First 32 Members 
32 EA $_______ $_______ 

0016B Over 32 Members 
16 EA $_______ $_______ 

0017 Grinding of Members 
    

0017A First 600 Linear Feet 
600 Linear Foot $_______ $_______ 

0017B Over 600 Linear Feet 
80 Linear Foot $_______ $_______ 

0018 Miscellaneous Welding 
    

0018A First 310 Hours 
310 Hours $_______ $_______ 

0018B Over 310 Hours 
30 Hours $_______ $_______ 

0019 Blast Cleaning and Painting 12 
Tainter Gates Lump Sum XXX $_______ 
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0020 Blast Cleaning and Applying 3 Coats 
of Coal Tar Epoxy Paint to 24 Gate 
Hitch Blocks 

Lump Sum XXX $_______ 

0021 Power-Tool Cleaning and Applying 3 
Coats of Paint on Tainter Gate Hoist 
Platforms  

Lump 
 

Sum 
 

XXX $_______ 

0022 Stop Log Installation and Removal 
    

0022A First 12 Bays 
12 EA $______ $_______ 

0022 B Over 12 Bays 
5 EA $______ $_______ 

0023 Removal, Preparation, Furnish, 
Installation and Adjustment of Side 
Seal Assemblies on 12 Tainter Gates 

Lump Sum XXX $_______ 

0024 Replacement of 7.5 lb. Anodes 
348 EA XXX $_______ 

0025 Replacement of 44 lb. Anodes 
360 EA XXX $_______ 

0026 Cleaning and Regreasing 30 Gate 
Hoist Machine Gears Lump Sum XXX $_______ 

0027 Spare Anodes  
Lump Sum XXX $_______ 

0028 Blast Cleaning and Painting  60-foot 
stoplogs     

0028A First 5 60-foot Stoplogs 
5 EA $______ $_______ 

0028B Over 5 60-foot Stoplogs 
10 EA $______ $_______ 

0029 Replacing Grease Fittings and 
Regreasing 24 Hitch Blocks Lump Sum XXX $_______ 

0030 Demobilization 
Lump Sum XXX $_______ 

 
TOTAL BID PRICE – OPTION 1                                                   $ ___________ 

 

OPTION 2 
    

0031 Additional Repairs to Cable Hitch 
Blocks 

Lump Sum $_______ $_______ 

 
TOTAL BID PRICE – OPTION 2                                                   $ ___________ 

 
TOTAL BID PRICE – BASE BID plus OPTION 1 plus OPTION 2        $______________ 

 

Amend 0001 



PERCENT 
OF BID
PRICE

BID BOND
(See instructions on reverse)

OMB NO.:9000-0045

BID  IDENTIFICATION

STANDARD FORM 24 (REV. 10-98)
Prescribed by GSA - FAR (48 CFR) 53.228(a)

DATE BOND EXECUTED (Must not be later than bid
opening date)

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA,
Washington, DC 20405.

PRINCIPAL (Legal name and business address)  

SURETY(IES) (Name and business address)  

TYPE OF ORGANIZATION ("X" one)  

PENAL SUM OF BOND
AMOUNT NOT TO EXCEED

MILLION(S)  THOUSAND(S)  HUNDRED(S)  CENTS

BID DATE  

FOR (Construction,
Supplies, or Services)

INVITATION NO.
  

OBLIGATION:

We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum.  For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally.  However, where the Sureties
are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the purpose of
allowing a joint action or actions against any or all of us.  For all other purposes, each Surety binds itself, jointly and severally with the Principal, for the
payment of the sum shown opposite the name of the Surety.  If no limit of liability is indicated, the limit of liability is the full amount of the penal sum.

CONDITIONS:

The Principal has submitted the bid identified above.

THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for
acceptance (sixty (60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the bid
as accepted within the time specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure to
execute such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the amount
of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the
Principal may grant to the Government.  Notice to the surety(ies) of extension(s) are waived.  However, waiver of the notice applies only to extensions
aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:

The Principal and Surety(ies) executed this bond and affixed their seals on the above date.
PRINCIPAL

SIGNATURE(S)

NAME(S) &
TITLE(S)
(Typed)

1.  

1.  

2.  

2. 

3.  

3.  

INDIVIDUAL SURETY(IES)

SIGNATURE(S)

NAME(S)
(Typed)

1.  

1.  

2.  

2.  

CORPORATE SURETY(IES)

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition usable

USAPA V1.00

Corporate
Seal

(Seal) (Seal)

(Seal)(Seal)(Seal)

STATE OF INCORPORATION

SIGNATURE(S)

NAME(S) &
TITLE(S)
(Typed)

Corporate
Seal

1.  

1.  

2.  

2. 

NAME &
ADDRESS

STATE OF INC. LIABILITY LIMIT ($)

S
U

R
ET

Y
 A

 

 

 

 

INDIVIDUAL

JOINT VENTURE

PARTNERSHIP

CORPORATION



S
U

R
ET

Y
 B

STANDARD FORM 24 (REV. 10-98) BACK

1.  This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of
the Administrator of General Services.

2.  Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form.  An
authorized person shall sign the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish
evidence of authority if that representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved.

3.  The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar
limitation (e.g., 20% of the bid price but the amount not to exceed                     dollars).

4.  (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and 
must act within the limitation listed therein.  Where more than one corporate surety is involved, their names and addresses shall
appear in the spaces (Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)."  In the space designed "SURETY(IES)" on the
face of the form, insert only the letter identification of the sureties.

     (b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual
surety, shall accompany the bond.  The Government may require the surety to furnish additional substantiating information
concerning its financial capability.

5.  Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Corporate
Seal"; and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6.  Type the name and title of each person signing this bond in the space provided.

7.  In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."

USAPA V1.00

SIGNATURE(S)

NAME(S) &
TITLE(S)
(Typed)

Corporate
Seal

1.  

1.  

2.  

2. 

NAME &
ADDRESS

STATE OF INC. LIABILITY LIMIT ($)

S
U

R
ET

Y
 G

SIGNATURE(S)

NAME(S) &
TITLE(S)
(Typed)

Corporate
Seal

1.  

1.  

2. 

2.  

NAME &
ADDRESS

STATE OF INC. LIABILITY LIMIT ($)

S
U

R
ET

Y
 F

SIGNATURE(S)

NAME(S) &
TITLE(S)
(Typed)

Corporate
Seal

1.  

1.  

2.  

2.  

NAME &
ADDRESS

STATE OF INC. LIABILITY LIMIT ($)

S
U

R
ET

Y
 E

SIGNATURE(S)

NAME(S) &
TITLE(S)
(Typed)

Corporate
Seal

1.  

1.  

2.  

2.  

NAME &
ADDRESS

STATE OF INC. LIABILITY LIMIT ($)

S
U

R
ET

Y
 D

SIGNATURE(S)

NAME(S) &
TITLE(S)
(Typed)

Corporate
Seal

1.  

1.  

2.  

2.  

NAME &
ADDRESS

STATE OF INC. LIABILITY LIMIT ($)

S
U

R
ET

Y
 C

SIGNATURE(S)

NAME(S) &
TITLE(S)
(Typed)

Corporate
Seal

1.  

1.  

2.  

2.  

NAME &
ADDRESS

STATE OF INC. LIABILITY LIMIT ($)

INSTRUCTIONS



Encl 2

PREVIOUS CONTRACT HISTORY

Prospective bidders will identify the last five completed contracts, any on-going
contracts, and contracts of similar nature as required on this solicitation, both
Government and private, performed within the last three years.

Contract #  Title & Location of Project              Contact Name & Phone #

__________  __________________________________  ____________________

__________  __________________________________  ____________________

__________  __________________________________  ____________________

__________  __________________________________  ____________________

__________  __________________________________  ____________________

__________  ___________________________________ ____________________

__________  __________________________________  ____________________

__________  __________________________________  ____________________

__________  __________________________________  ____________________

__________  __________________________________  ____________________

__________  __________________________________  ____________________

Successful bidder/offeror may be requested to provide the Government additional
business (credit), technical (work) and financial information.

Years in Business______________  Date Incorporated_______________



Encl 2

     (If Applicable)



Encl 3

FINANCIAL  INFORMATION

Contractor=s Name______________________________________________________

Solicitation No.________________________________for_______________________

_____________________________________________________________________

Request that the following information be completed and submitted with your offer to
expedite award in the event you are the low responsive offeror.

Banking Information

Name of Bank_________________________________________________________

Address______________________________________________________________

Telephone No. ___________________ Person to Contract______________________

Checking Acct. No.________________ Savings Acct. No._______________________

Credit References

List name and address of three company credit references you have done business
with in order to check your credit rating.

1.  ___________________________________ Telephone No._____________

     ___________________________________  Contract__________________

2.  ___________________________________ Telephone No._____________

     ___________________________________  Contract__________________

3.  ___________________________________ Telephone No._____________

     ___________________________________  Contract__________________



DISCLOSURE OF LOBBYING ACTIVITIES
     Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

(See reverse for public burden disclosure.)

1.   Type  of  Federal  Action:

              a.
b.
c.
d.
e.
f.

contract
grant
cooperative agreement
loan
loan guarantee
loan insurance

2.   Status of Federal Action:

              a.
b.
c.

     

bid/offer/application
initial award
post-award
              

3.   Report Type:

              a.
b.

     
     
  

initial filing
material change

For Material Change Only:
      year               quarter
      date of last report

4.   Name  and  Address  of  Reporting  Entity:

      Congressional District, if known:

Prime Subawardee
Tier            , if known:

5.   If  Reporting  Entity  in  No.  4  is  Subawardee,  Enter  Name
      and  Address  of  Prime:

      Congressional District, if known:
6.   Federal Department/Agency:
              

7.   Federal Program Name/Description:

      CFDA Number, if applicable:

8.   Federal Action Number, if known:
              

9.   Award Amount, if known:

              $

10.  a. Name  and  Address  of  Lobbying  Entity
           (if individual,  last name,  first name,  MI):

b. Individuals  Performing  Services (including address if
    different from No. 10a)
    (last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11.  Amount  of  Payment (check all that apply):

$ actual planned

12.  Form of Payment (check all that apply):

a.
b.

cash
in-kind; specify: nature

value

13.  Type  of  Payment (check all that apply):

a.
b.
c.
d.
e.
f.

retainer
one-time fee
commission
contingent fee
deferred
other; specify:

14. Brief  Description  of  Services  Performed  or  to  be  Performed  and  Date(s)  of  Service,   including  officer(s),   employee(s),
      or  Member(s)  contacted,   for  Payment  indicated  in  Item  11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

15.  Continuation  Sheet(s)  SF-LLL-A  attached: Yes No

Information   requested   through   this  form   is   authorized   by  title  31  U.S.C

section 1352.   This disclosure  of lobbyig  activities  is a  materia 

representation

of  fact  upon   which   reliance  was   placed    by   the   tier   above   when   this

transaction  was  made  or  entered  into.   This disclosure is required pursuant

to

31  U.S.C.   1352 .  This information  will  be  reported  to   the  Congress  semi-

annually and  will  be  available  for  public inspection.   Any  person who  fails to

Signature:

Print Name:

Title:

Telephone No.:                           Date:

Federal Use Only: Authorized  for  Local 
Reproduction

Approved by
OM
0348-0046

16.



INSTRUCTIONS  FOR  COMPLETION  OF  SF-LLL,  DISCLOSURE  OF  LOBBYING  ACTIVITIES

This  disclosure form  shall be  completed by  the reporting  entity,  whether  subawardee or prime Federal recipient,  at the
initiation   or receipt   of a  covered Federal  action,  or a  material  change  to a previous filing,  pursuant to  title 31 U.S.C.
section 1352.  The filing of a form is required for each payment or agreement to make  payment to  any lobbying  entity for
influencing  or  attempting  to  influence   an  officer  or  employee  of  any  agency,  a  Member of Congress,  an officer or
employee of Congress, or an employee of  a  member of Congress in  connection  with  a  covered  Federal action.  Use the
SF-LLL-A Continuation Sheet for additional  information if the  space on  the form  is inadequate.   Complete  all items  that
apply for both the initial filing and material change report.   Refer to  the implementing  guidance published  by the Office of
Management and Budget for additional information. 
 
          Identify the  type of covered  Federal action for  which lobbying activity is and/or  has been secured to influence the
          outcome of a covered Federal action. 
 
          Identify the status of the covered Federal action. 
 
          Identify the  appropriate classification of this report.   If this is a followup report  caused by a material change to the
          information previously reported, enter the year and quarter in which the change occurred.   Enter the date of the last
          previously submitted report by this reporting entity for this covered Federal action. 
 
          Enter the full  name,  address,  city,  state  and zip  code of the reporting entity.   Include Congressional  District,  if
          known.  Check the appropriate classification of the reporting entity that designates if it is, or expects to be,  a prime
          or subaward recipient.   Identify the tier of the subawardee,  e.g.,  the first  subawardee of the  prime is the 1st tier.
          Subawards include but are not limited to subcontracts, subgrants and contract awards under grants. 
 
          If the organization filing the report in item 4 checks “Subawardee”, then enter the full name, address, city, state and
          zip code of the prime Federal recipient.  Include Congressional District, if known. 
 
          Enter the  name of  the Federal  agency making the  award or loan commitment.   Include at least one organizational
          level   below  agency  name,  if  known.   For example,  Department  of Transportation,  United States Coast Guard.
 
          Enter  the Federal  program name  or description  for the  covered Federal  action (item 1).  If known,  enter  the full
          Catalog of  Federal  Domestic  Assistance  (CFDA)  number  for  grants,  cooperative  agreements,  loans,  and  loan
          commitments. 
 
          Enter  the most  appropriate Federal  identifying number  available for  the Federal  action  identified  in  item 1 (e.g.,
          Request  for  Proposal (RFP) number;  Invitation  for Bid (IFB)  number;  grant announcement  number;  the contract,
          grant, or  loan award  number; the  application/proposal  control number  assigned by the  Federal agency).   Include
          prefixes, e.g., “RFP-DE-90-001.” 
 
          For  a covered Federal  action where there has  been an award or loan  commitment by the Federal agency, enter the
          Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5. 
 
          (a) Enter  the full name,  address,  city,  state and  zip code of  the lobbying  entity engaged  by the reporting entity
               identified in item 4 to influence the covered Federal action. 
 
          (b) Enter the  full names of  the individuals(s)  performing services, and  include full  address if different from 10 (a).
               Enter Last Name, First Name, and Middle Initial (MI). 
 
          Enter the  amount of compensation  paid or reasonably  expected to be  paid by  the reporting  entity (item 4) to the
          lobbying entity (item 10).   Indicate whether the payment has been made (actual) or will be made (planned).   Check
          all boxes  that apply.   If this is a material change  report,  enter the cumulative amount of payment made or planned
          to be made. 
 
          Check the appropriate box(es).   Check all boxes that apply.   If  payment is made  through an  in-kind  contribution,
          specify the nature and value of the in-kind payment. 
 
          Check the appropriate box(es).  Check all boxes that apply.  If other, specify nature. 
 
          Provide a  specific and detailed  description of the services  that the lobbyist  has performed,  or will be  expected to
          perform, and the date(s) of any services rendered.   Include all preparatory and related activity, not just time spent in

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

   Public reporting  burden for this  collection of information is  estimated to average 30 minutes  per response,  including time for reviewing
   instructions, searching existing data sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of  
   information.   Send comments  regarding the burden  estimate or any other aspect of this collection of information,  including suggestions
   for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.



DISCLOSURE OF LOBBYING ACTIVITIES
CONTINUATION SHEET

Authorized  for  Local 
Reproduction
Standard Form - LLL-A

Approved by
OM
0348-0046

Reporting Entity:                                                                                                                  Page                of
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SMALL BUSINESS SUBCONTRACTING PLAN 
(APPLICABLE TO LARGE BUSINESS ONLY) 

 
DATE:  _____________ 
 
SUBCONTRACTING PLAN FOR SOLICITATION NUMBER:  __________________ 
        CONTRACT NUMBER:  __________________ 
 
DESCRIPTION OF WORK REQUIRED TO PERFORM THE CONTRACT: 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
 
SUBMITTED TO: 
  U.S. ARMY CORPS OF ENGINEERS, LITTLE ROCK DISTRICT 
  ATTN:  CESWL-CT 
  P.O.BOX 867, 
  Little Rock, AR  72203-0867 
 
SUBMITTED BY: 
 
  COMPANY'S NAME:  _____________________________________ 
  ADDRESS:  ____________________________________________ 
  ______________________________________________________ 
  TELEPHONE NUMBER:  ________________ FAX:  ____________ 
  POINT OF CONTACT:  ___________________________________ 
 
 
 
This Subcontracting Plan is submitted in accordance with Federal 
Acquisition Regulation (FAR) clause 52.219-9 "Small Business 
Subcontracting Plan" and 52.219-8 "Utilization of Small Business 
Concerns"; and Department of Defense FAR Supplement 252.219-
7003.  Also, Army FAR Supplement (AFAR) Subpart 19.7 and 
Engineer Far Supplement (EFARS) Subpart 19.7 "Subcontracting 
with Small Business, Small Disadvantaged and Woman-Owned Small 
Business Concerns.   
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1.  Dollar Amounts and subcontracting goals percentage. 
       Amount Percentage 
 
 a.  Prime Contract   $__________ _100_%. 
 
 b. Planned subcontracting $__________ _____%.((b/1a)x100)  
 
 (1) Large Business (LB)  $__________  _____%.((b(1))/b)x100) 
 
 (2) Small Business (SB)  $__________ _____%.((b(2))/b)x100) 
 
    (a)  Historically Underutilized Business Zone    
   (HUBZone) SB:  $__________ _____%.((2)(a)/b)x100) 
 
    (b)  Women-Owned Small Business (WOSB): 
       $__________ _____%.((2)(b)/b)x100) 
 
    (c)  Veteran-Owned Small Business (VOSB): 
       $__________ _____%.((2)(c)/b)x100) 
 
    (d)  Small Disadvantaged Business (SDB) 
           $__________  _____%.((2)(d)/b)x100) 
 
    (e)  Historically Black Colleges and Universities and  
   Minority Institutions (HBCU/MIs):  
       $__________ _____%.((2)(e)/b)x100) 
 

   (f)  Service-Disabled Veteran-Owned Small Business  
(SDVOSB)   $__________   _____%.((2)(f)/b)x100) 

         
 
If goal is zero for any category (2)(a) thru (2)(f) above, give 
justification: _________________________________________________ 
________________________________________________________________ 
________________________________________________________________  
________________________________________________________________ 
 
2.  a.  The principal items or areas we will seek to subcontract 
under this contract are: 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
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 b.  Of these items or areas stated in item 2a; the 
following are considered appropriate for award of subcontracts 
to 
  (1)  SB:  ____________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
  (2)  HUBZone SB:  ____________________________________ 
________________________________________________________________ 
________________________________________________________________ 
  (3)  WOSB:  __________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
  (4)  VOSB:  __________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
  (5)  SDB Concerns, and HBCU/MIs:  ____________________ 
________________________________________________________________ 
________________________________________________________________ 
  (6)  SDVOSB Concerns:  _______________________________ 
________________________________________________________________ 
________________________________________________________________ 
 
3.  The method used to develop the above subcontracting goals is 
described as follows:  (i.e., Statements explaining how the 
product and service areas to be subcontracted were established; 
how the areas to be subcontracted to SB, HubZone, SDB, WOSB, 
VOSB and SDVOSB concerns were determined, and how these concerns 
capabilities were determined, to include identification of 
sources lists utilized in making these determinations.) 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
 
4.  The method used to identify potential sources for 
solicitation purpose is as follows:   
________________________________________________________________ 
________________________________________________________________
________________________________________________________________ 
________________________________________________________________ 
 
5.  Indirect costs are (  ) are not (  )  included in the goals.  
If indirect costs are included, a description of the method used 
to determine the proportionate share of indirect costs to be 
incurred with SB, HUBZone, WOSB, VOSB, SDVOSB and SDB concerns 
follows: 
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________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
 
6.  The individual who will administer the firm's subcontracting 
program is: 
 

a.  Name and Title:  _____________________________________ 
     Address:  ____________________________________________ 
     ______________________________________________________ 

    ______________________________________________________ 
     Telephone Number:  ___________________________________ 
 
 b.  A Description of the duties of the subcontracting plan 
administrator are as follows:  General overall responsibility 
for this company's SB program, the development, preparation and 
execution of individual subcontracting plans and for monitoring 
performance relative to contractual subcontracting requirements 
contained in this plan.  This would include but would not be 
limited to: 
 
   (1) Developing and maintaining bidders list of SB, 
HUBZone, SDB, WOSB, SDVOSB and VOSB concerns from all possible 
sources. 
 
   (2) Ensuring that procurement packages are structured 
to permit SB, HUBZone, SDB, WOSB, SDVOSB and VOSB concerns 
participation to the maximum extent possible. 
 
   (3) Assuring inclusion of SB, HUBZone, SDB, WOSB, 
SDVOSB and VOSB concerns in all solicitations for products or 
services that they are capable of providing. 
 
   (4) Reviewing solicitations to remove statements, 
clauses, etc. which may tend to restrict or prohibit SB, 
HUBZone, SDB, WOSB, SDVOSB and VOSB participation. 
 
   (5) Ensuring periodic rotation of potential 
subcontractors on bidders list. 
 
   (6) Ensuring that the bid proposal review board 
documents its' reasons for not selecting low bids submitted by 
SB, HUBZone, SDB, WOSB, SDVOSB and VOSB concerns. 
 
   (7) Ensuring the establishment and maintenance of 
records of solicitations and subcontract award activity. 
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   (8) Provide notice to subcontractors concerning 
penalties and remedies for misrepresentations of business 
status. 
 
   (9) Attending or arranging for attendance of company 
counselors at Business Opportunity Workshops, Minority Business 
Enterprise Seminars, Trade Fairs, etc. 
 
  (10) Providing technical assistance (i.e. engineering, 
quality control and managerial assistance) to SB, HUBZone, SDB, 
HBCU/MIs, WOSB, SDVOSB and VOSB as needed. 
 
  (11) Ensuring that HBCU/MIs will be provided the 
maximum practicable opportunities to participate.   
   

(12) Monitoring attainment of proposed goals. 
 
  (13) Preparing and submitting periodic subcontracting 
reports as required. 
 
  (14) Coordinating contractor's activities during the 
conduct of compliance reviews by Federal Agencies. 
 
  (15) Coordinating the conduct of the contractor 
activities involving its SB, HUBZone, SDB, WOSB, SDVOSB and VOSB 
subcontracting program. 
 
  (16) Additions to the duties specified above are as 
follows:  
_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 
 
8.  The company will make the following efforts to assure that 
SB, HUBZone SB, SDB, WOSB, SDVOSB and VOSB concerns will have an 
equitable opportunity to compete for subcontracts.   
 
 a.  Outreach efforts to include contacts with SB trade 
associations and business development organizations. 
 
 b.  Attendance at small business procurement conferences 
and trade fairs. 
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 c.  Sources will be obtained from SBA's Procurement 
Marketing and Access Network (PRO-NET) listing, SDBs, and 
HUBZone SB concerns listings, and SBA's Sub-Net. 

 
d.  SB, HUBZone, SDB, HBCU/MIs, WOSB, SDVOSB and VOSB 

concerns source lists guides and other data identifying these 
type of concerns will be maintained and utilized by buyers in 
soliciting subcontracts. 
 

e.  Additions to the above listed efforts follow:  
___________________________________________________________ 
___________________________________________________________ 

 
9.  The company will include the clause entitled "Utilization of 
Small Business Concerns" 52.219-8, in all subcontracts which 
offer further subcontracting opportunities and will require all 
subcontractors (except SB concerns) who receive subcontracts in 
excess of $500,000 ($1,000,000 for construction) that has 
subcontracting possibilities, to adopt and comply with a plan 
similar to the plan agreed to by this firm.  The plan will 
comply with the requirements of the clause 52.219-9, "Small 
Business Subcontracting Plan".  Such plans will be reviewed by 
comparing them with the requirements of the clause 52.219-9, and 
assuring that all minimum requirements of an acceptable 
subcontracting plan have been satisfied.  The acceptability of 
percentage goals shall be determined on a case-by-case basis 
depending on the supplies/services involved, the availability of 
potential small business concerns and prior experience.  Once 
approved and implemented, the plan will be monitored through the 
submission of periodic reports, and/or, as time and availability 
of funds permit, periodic visits to the subcontractors 
facilities to review applicable records and the subcontracting 
program progress. 
 
10.  The company will submit such periodic reports and cooperate 
in any studies or surveys conducted by the U.S. Army Corps of 
Engineers, Little Rock District, or the Small Business 
Administration (SBA) in order to determine the extent of 
compliance by the company with the subcontracting plan.  
Standard Form (SF) 294 "Subcontracting Report for Individual 
Contracts" and SF 295 "Summary Subcontract Report" will be 
prepared and submitted no later than 15 days after the close of 
each reporting period.  The company will ensure that its 
subcontractors (except SB concerns) submit SF 294 and SF 295 
when required.  The address and telephone number of the office 
responsible for preparation and submission of the reports is: 
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 Name/Title: _______________________________________________ 
 Address:  _________________________________________________ 
 ___________________________________________________________ 
 Phone Number:  ___________________  Fax:___________________ 
 
11.  The company will maintain records to demonstrate procedures 
that have been adopted to comply with the requirements and goals 
set forth in the plan.  In order to be considered acceptable the 
records shall include at least the following items:   
 
 a.  SB, HUBZone, SDB, HBCU/MI, WOSB, SDVOSB and VOSB source 
lists, guides and other data identifying these types of vendors. 
 
 b.  Organizations contacted or to be contacted for SB, 
HUBZone, SDB, HBCU/MI, WOSB, SDVOSB and VOSB sources. 
 
 c.  Records of each subcontract solicitation resulting in 
an award of more than $100,000 indicating  
 
  (1) whether SB, HUBZone, SDB, HBCU/MI, WOSB, SDVOSB 
and VOSB concerns were solicited, and if not, why not. 
 
  (2) if applicable, the reason award was not made to a 
small business concern.  
 
 d.  Records of any outreach efforts, to include Trade 
Associations, Business Development Organizations, and 
conferences and trade fairs to locate SB, HUBZone, SDB, HBCU/MI, 
WOSB, SDVOSB and VOSB sources. 
 
 e.  Records of internal guidance recognizing commitment to 
Public Law 99-661, Section 1207, and Public Law 100-180, Section 
806, provided to buyers through workshops, seminars, training, 
and monitoring performance to evaluate compliance with the 
program's requirements.   
 
 f.  On a contract-by-contract basis, records to support 
award data submitted by the offeror to the Government, including 
the name, address, and business size of each subcontractor. 
 
 g.  Procedures to ensure the timely payment of amounts due 
subcontractors pursuant to the terms of the subcontracts with 
SB, HUBZone, SDB, HBCU/MI, WOSB, SDVOSB and VOSB concerns. 
 
 h.  Records to be maintained in addition to the above are 
as follows:  ___________________________________________________ 
________________________________________________________________ 
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________________________________________________________________ 
 
 
 
 
12.  I, the undersigned, a designated officer of ______________, 
             (Company Name) 
do hereby state that the company agrees to carry out the 
Government's policy to provide the maximum practicable 
opportunity for SB, HUBZone, SDB, WOSB, VOSB, SDVOSB and 
HBCU/MIs to participate in the performance of this contract 
consistent with its efficient performance. 
 
        ________________________ 
        (Typed Name) 
        ________________________ 
        (Signature) 
        ________________________ 
        (Title) 
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SECTION 01270 
 

MEASUREMENT AND PAYMENT 
 
PART 1   GENERAL 
 
1.1   MEASUREMENT AND PAYMENT 
 
Measurement and payment will be based on completed work performed in 
accordance with the drawings and specifications and on the contract payment 
schedule.  No separate payment will be made for scaffolds, safety nets, work 
platforms, protective coverings, and all other incidentals required to 
accomplish the work as directed and specified. 

 
1.2 MOBILIZATION 
 
Payment for mobilization will be made at the contract sum job price for Bid 
Item “Mobilization” of the Bidding Schedule.  Price and payment shall 
constitute full compensation for labor, plant, equipment and incidentals 
required for moving and preparation of the contractor’s floating plant.  The 
contractor’s plant and equipment shall be subject to the approval of the 
Contracting Officer. 
 

1.3 REPLACEMENT OF STRUCTURAL STEEL MEMBERS 
 
1.3.1  Measurement 

 
The unit of measure to be paid for will be for each member of structural 
steel that is removed and replaced. 

 
1.3.2  Payment 
 
Payment for replacement of structural steel members, with new structural 
steel members of the same size will be made at the contract unit price each 
for Bid Item “Replacement of Structural Steel Members” of the Bidding 
Schedule.  Price and payment shall constitute full compensation for 
furnishing plant, labor, materials, equipment and incidentals required to 
complete the work. 

 
1.4  REPLACEMENT OF STRUCTURAL TEE MEMBERS ON SKIN PLATE 
 
1.4.1  Measurement 
 
The unit of measure to be paid for will be for each section of structural 
steel that is removed and replaced. 

 
1.4.2  Payment 
 
Payment for removing a section of structural tee members adjacent to the 
skin plate and replacing the section with new structural steel members of 
the same size will be made at the contract unit price each for Bid Item 
“Replacement of Structural Tee Members on Skin Plate” of the Bidding 
Schedule.  Price and payment shall constitute full compensation for 
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furnishing plant, labor, materials, equipment and incidentals required to 
complete the work. 

 
1.5 HEAT AND STRAIGHTEN STRUCTURAL MEMBERS 
 
1.5.1 Measurement 
 
The unit of measure to be paid for will be for each structural steel member 
straightened. 

 
1.5.2 Payment 
 
Payment for heating and straightening structural steel members, will be made 
at the contract unit price each for Bid Item “Heat and Straighten Structural 
Steel Members” of the Bidding Schedule.  Price and payment shall constitute 
full compensation for furnishing plant, labor, materials, equipment and 
incidentals required to complete the work. 

 
1.6 GRINDING OF MEMBERS 
 
1.6.1 Measurement 
 
The unit of measure to be paid for will be for each linear foot of grinding 
members. 

 
1.6.2 Payment 
 
Payment for grinding of members will be made at the contract unit price per 
linear foot for Bid Item “Grinding of Members” of the Bidding Schedule.  
Price and payment shall constitute full compensation for furnishing plant, 
labor, materials, equipment and incidentals required to complete the work. 

 
1.7 MISCELLANEOUS WELDING 
 
1.7.1  Measurement 
 
The unit of measurement to be paid for will be for each hour of 
miscellaneous welding including grinding and other weld preparations.     
 

1.7.2  Payment 
 
Payment for welding of members will be made at the contract unit price per 
hour for Bid Item “Miscellaneous Welding” of the Bidding Schedule.  Price 
and payment shall constitute full compensation for furnishing plant, labor, 
materials, equipment and incidentals required to complete the work. 

 
1.8   BLAST CLEANING AND PAINTING TAINTER GATES 
 
Payment for blast-cleaning and applying 4 coats of vinyl paint on tainter 
gates will be made at the contract sum job price for Bid Item “Blast-
Cleaning and Painting Tainter Gates” of the Bidding Schedule.  Price and 
payment shall constitute full compensation for materials, labor, plant, 
equipment and incidentals required for blasting, cleaning and painting the 
gate surfaces as specified and shown, including the protection of concrete 
piers, gate hoisting cables and machinery, stoplogs and lifting beam, and 
removal of debris from tainter gates. 
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1.9 BLAST-CLEANING AND APPLYING 3 COATS OF COAL TAR EPOXY PAINT TO GATE  
HITCH BLOCKS 

 
Payment for blast-cleaning and applying 3 coats, 16 mils, of coal tar epoxy 
paint to gate hitch blocks will be made at the contract sum job price for 
Bid Item “Blast-Cleaning and Applying 16 Mils of Coal Tar Epoxy Paint to 
Gate Hitch Blocks” of the Bidding Schedule.  Price and payment shall 
constitute full compensation for materials, labor, plant, equipment, and 
incidentals required for blasting, cleaning and painting the tainter gate 
hitches as specified and shown, including the protection of concrete piers, 
gate hoisting cables and machinery, stoplogs and lifting beam, and removal 
of debris from tainter gates 

 
1.10 POWER-TOOL CLEANING AND APPLYING 3 COATS OF PAINT ON TAINTER GATE HOIST 

PLATFORMS 
 
Payment for power tool cleaning and applying 3 coats of paint on tainter 
gate hoist platforms will be made at the contract sum job price for Bid Item 
“Power-Tool Cleaning and Applying 3 Coats of Paint on Tainter Gate Hoist 
Platforms” of the Bidding Schedule.  Price and payment shall constitute full 
compensation for materials, labor, plant, equipment, and incidentals 
required for cleaning and painting the surfaces as specified and shown. 

 
1.11 STOP LOG INSTALLATION AND REMOVAL 

 
1.11.1 Measurement 
 

The unit of measurement to be paid for will be for each time stop logs are 
installed and removed from a tainter gate bay.  This constitutes one 
installation and removal per gate unless directed otherwise by the 
Contracting Officer. 

 
1.11.2 Payment 
 

Payment for installing and removing the stop logs in each bay will be made 
at the contract unit prices each for Bid Item “STOP LOG Installation and 
Removal” of the Bidding Schedule.  Prices and payments shall constitute 
full compensation for installing and removing stop logs.  Prices also 
include loading stop logs and lifting beam at the Pine Bluff Marine 
Terminal and transporting to the job site, removing debris, logs, drift 
wood and sediment from gate bays, and manipulating the stop logs and 
lifting beam to accomplish the work.  At the completion of the job, stop 
logs and lifting beam will be loaded, transported, and stored at the Pine 
Bluff Marine Terminal. 
 

1.12 REMOVAL, PREPARATION, FURNISH, INSTALLATION AND ADJUSTMENT OF SIDE  
      SEAL ASSEMBLIES ON TAINTER GATES 
 
Removing, preparing, furnishing, installing and adjusting of side seal 
assemblies and filler material on 15 tainter gates will be made at the 
contract sum job price for Bid Item “Removal, Preparation, Furnish, 
Installation and Adjustment of Side Seal Assemblies on Tainter Gates” of the 
Bidding Schedule.  Price and payment shall constitute full compensation for 
materials, labor, equipment and incidentals required to complete the work as 
specified and as shown on the drawings. 
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1.13  REPLACEMENT OF 7.5 LB. ANODES 
 
1.13.1  Measurement 
 
The unit of measurement to be paid for will be for each 7.5 lb. anode 
replaced.       
 

1.13.2  Payment 
 
Payment for replacing existing 7.5 lb. anodes at existing locations on 15 
tainter gates will be made at the contract unit price for each anode under 
Bid Item “Replacement of 7.5 Lb. Anodes” of the Bidding Schedule.  Price and 
payment shall constitute full compensation for materials, labor, plant, 
equipment, and incidentals required for furnishing and installing new 7.5 
lb. anodes with new ½” diameter anode studs to replace existing 7.5 lb. 
anodes, existing anode studs and including the removal of the existing 
studs. 

 
1.14   REPLACEMENT OF 44 LB. ANODES 
 
1.14.1  Measurement 
 
The unit of measurement to be paid for will be for each 44 lb. anode 
replaced.       
 

1.14.2  Payment 
 
Payment for replacing existing 44 lb. anodes at existing locations on 18 15 
tainter gates will be made at the contract unit price for each anode under 
Bid Item “Replacement of 44 lb. Anodes” of the Bidding Schedule.  Price and 
payment shall constitute full compensation for materials, labor, plant, 
equipment, and incidentals required for furnishing and installing new 44 lb. 
anodes with new ½” diameter anode bolts to replace existing 44 lb. anodes, 
existing anode bolts and including the removal of the existing bolts. 

 
1.15   CLEANING AND RE-GREASING 30 GATE HOIST MACHINE GEARS 
 
Cleaning and re-greasing 30 spur and pinion gears will be paid for at the 
contract sum job price for Bid Item “Cleaning and Re-greasing 30 Gate Hoist 
Machine Gears” of the Bidding Schedule.  Price and payment shall constitute 
full compensation for furnishing labor and materials for cleaning and re-
greasing the gears. 

 
1.16   SPARE ANODES 
 
Payment for spare anodes will be paid for at the contract sum job price for 
Bid Item “Spare Anodes” of the Bidding Schedule.  Price and payment shall 
constitute full compensation for furnishing 10 seven and a half pound 
anodes, 20 five pound anodes and 20 forty-four pound anodes, including all 
nuts, bolts, studs, washers, and all other materials specified. 

 
1.17  BLAST CLEANING AND PAINTING 60-FOOT STOPLOGS 
 

Payment for blast-cleaning and applying 4 coats of vinyl paint on the 60-
foot stoplogs, including installation of new hollow bulb seals, will be 
made at the contract sum job price for Bid Item “Blast-Cleaning and 
Painting 60-Foot Stoplogs” of the Bidding Schedule.  Price and payment 

Amend 0001
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shall constitute full compensation for materials, labor, plant, equipment 
and incidentals required for blasting, cleaning and painting the gate 
surfaces as specified and shown, including removal of debris from stoplogs. 

 
1.18   REPLACING GREASE FITTINGS AND RE-GREASING HITCH BLOCK ASSEMBLIES 
 
Replacing grease fittings and re-greasing hitch block assemblies will be 
paid for at the contract sum job price for Bid Item “Replacing Grease 
Fittings and Re-greasing Hitch Block Assemblies” of the Bidding Schedule.  
Price and payment shall constitute full compensation for furnishing labor 
and materials for replacing the grease fittings and re-greasing the hitch 
block assemblies. 

 
1.19  DEMOBILIZATION 
 
Payment for demobilization will be made at the contract sum job price for 
Bid Item “Demobilization” of the Bidding Schedule.  Price and payment shall 
constitute full compensation for labor, plant, equipment and incidentals 
required for site cleanup, preparation and transportation of the 
contractor’s floating plant.   

 
1.20   ADDITIONAL REPAIRS TO CABLE HITCH BLOCKS  
 
Payment for additional repairs to 30 hitch blocks will be made at the 
contract sum job price for Bid Item “Additional Repairs to Cable Hitch 
Blocks” of the Bidding Schedule.  Price and payment shall constitute full 
compensation for furnishing plant, labor, materials, equipment and 
incidentals for additional repairs to 30 cable hitch blocks, as specified. 

 
PART 2   PRODUCTS  (NOT APPLICABLE) 
 
PART 3   EXECUTION (NOT APPLICABLE) 
 

   -- End of Section -- 
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SECTION 01330 
 

SUBMITTAL PROCEDURES 
 
PART 1  GENERAL 
 

1.1  SUBMITTAL IDENTIFICATION 
 
Submittals required are identified by SD numbers as follows: 

 
SD-01 Preconstruction Submittals 

 
Certificates of insurance. 
Surety bonds. 
List of proposed subcontractors. 
List of proposed products. 
Construction Progress Schedule. 
Submittal schedule. 
Schedule of values. 
Health and safety plan. 
Work plan. 
Quality control plan. 
Environmental protection plan. 

 
SD-02 Shop Drawings 
 

Drawings, diagrams and schedules specifically prepared to  
illustrate some portion of the work. 
 
Diagrams and instructions from a manufacturer or fabricator for  
use in producing the product and as aids to the contractor for  
integrating the product or system into the project. 
 
Drawings prepared by or for the contractor to show how multiple  
systems and interdisciplinary work will be coordinated. 

 
SD-03 Product Data 
 

Catalog cuts, illustrations, schedules, diagrams, performance  
charts, instructions and brochures illustrating size, physical  
appearance and other characteristics of materials or equipment  
for some portion of the work. 
 
Samples of warranty language when the contract requires extended  
product warranties. 

 
SD-04 Samples 
 

Physical examples of materials, equipment or workmanship that  
illustrate functional and aesthetic characteristics of a material  
or product and establish standards by which the work can be  
judged. 
 
Color samples from the manufacturer's standard line (or  
custom color samples if specified) to be used in selecting or  
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approving colors for the project. 
 
Field samples and mock-ups constructed on the project site  
establish standards by which the ensuring work can be judged.   
Includes assemblies or portions of assemblies which are to be  
incorporated into the project and those which will be removed at  
conclusion of the work. 

 
SD-05 Design Data 
 

Calculations, mix designs, analyses or other data pertaining to a  
part of work. 

 
SD-06 Test Reports 
 

Report signed by authorized official of testing laboratory that a  
material, product or system identical to the material, product or  
system to be provided has been tested in accord with specified  
requirements.  (Testing must have been within three years of date  
of contract award for the project.) 
 
Report which includes findings of a test required to be performed  
by the contractor on an actual portion of the work or prototype  
prepared for the project before shipment to job site. 
 
Report which includes finding of a test made at the job site or  
on sample taken from the job site, on portion of work during or  
after installation. 
 
Investigation reports 
 
Daily checklists 
 
Final acceptance test and operational test procedure 

 
SD-07 Certificates 
 

Statements signed by responsible officials of manufacturer of  
product, system or material attesting that product, system or  
material meets specification requirements.  Must be dated after  
award of project contract and clearly name the project. 
 
Document required of Contractor, or of a supplier, installer or  
subcontractor through Contractor, the purpose of which is to  
further quality of orderly progression of a portion of the work  
by documenting procedures, acceptability of methods or personnel  
qualifications. 
 
Confined space entry permits. 

 
SD-08 Manufacturer's Instructions 
 

Preprinted material describing installation of a product, system  
or material, including special notices and Material Safety Data  
sheets concerning impedances, hazards and safety precautions. 
 

SD-09 Manufacturer's Field Reports 
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Documentation of the testing and verification actions taken by  
manufacturer's representative to confirm compliance with  
manufacturer's standards or instructions. 
 
Factory test reports. 

 
SD-10 Operation and Maintenance Data 
 

Data that is furnished by the manufacturer, or the system  
provider, to the equipment operating and maintenance personnel.  
This data is needed by operating and maintenance personnel for the  
safe and efficient operation, maintenance and repair of the item. 

 
SD-11 Closeout Submittals 
 

Documentation to record compliance with technical or  
administrative requirements or to establish an administrative  
mechanism. 

 
1.2  SUBMITTAL CLASSIFICATION 
 
Submittals are classified as follows: 

 
1.2.1  Government Approved 
 
Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings." 

 
1.2.2  Information Only 
 
All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of the 
Contract Clause referred to above. 

 
1.3  APPROVED SUBMITTALS 
 
The Contracting Officer's approval of submittals shall not be construed as a 
complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any error 
which may exist, as the Contractor under the Contractor Quality Control 
(CQC) requirements of this contract is responsible for dimensions, the 
design of adequate connections and details, and the satisfactory 
construction of all work.  After the Contracting Officer has approved 
submittals, no resubmittal for the purpose of substituting materials or 
equipment will be considered unless accompanied by an explanation of why a 
substitution is necessary. 

 
1.4  DISAPPROVED SUBMITTALS 
 
The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number of 
copies specified for the initial submittal.  If the Contractor considers any 
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correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall be 
given promptly to the Contracting Officer. 

 
1.5  WITHHOLDING OF PAYMENT 
 
Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained. 

 
PART 2  PRODUCTS (NOT APPLICABLE) 
 
PART 3  EXECUTION 
 
3.1  GENERAL 
 
The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to submittal, 
all items shall be checked and approved by the Contractor's Quality Control 
(CQC) System Manager and the A/E Designer, and each item shall be stamped, 
signed, and dated by the CQC System Manager and the A/E Designer indicating 
action taken. Proposed deviations from the contract requirements shall be 
clearly identified.  Submittals shall include items such as: Contractor’s, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples remaining 
upon completion of the work shall be picked up and disposed of in accordance 
with manufacturer's Material Safety Data Sheets (MSDS) and in compliance 
with existing laws and regulations. 

 
3.2  SUBMITTAL REGISTER (ENG FORM 4288) 
 
At the end of this section is one set of ENG Form 4288 listing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional submittals 
may be required.  The contractor shall use the Resident Management System 
(RMS), as described in Section 01312, to generate the submittal register.  
The Contractor will be responsible for providing the submittal register as a 
diskette containing the computerized ENG Form 4288 in RMS on diskette.  The 
Government will determine which submittals will be Government Approved and 
the Reviewing Office.  The Contractor shall submit the forms (hard copy plus 
associated electronic file) to the Contracting Officer for approval within 
ten calendar days after Notice to Proceed.  The Contractor shall keep this 
diskette up-to-date and shall submit it to the Government together with the 
monthly payment request.  The approved submittal register will become the 
scheduling document and will be used to control submittals throughout the 
life of the contract.  The submittal register and the progress schedules 
shall be coordinated.  
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3.3  SCHEDULING 
 
Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 60 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
HVAC control systems. 

 
3.4  TRANSMITTAL FORM (ENG FORM 4025) 
 
The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  Filling out all the 
heading blank spaces and identifying each item submitted shall properly 
complete this form.  Special care shall be exercised to ensure proper 
listing of the specification paragraph and/or sheet number of the contract 
drawings pertinent to the data submitted for each item. 

 
3.5  SUBMITTAL PROCEDURE 
 
Submittals shall be made as follows: 

 
3.5.1  Procedures 
 
For Information Only - Submit 3 copies to US Army Corps of Engineers, 
Construction Branch, 700 West Capitol, Little Rock Arkansas, 72203-0867 
(except for those items that the Central Arkansas Area Office (CAAO)South 
Arkansas Construction Resident Office (SACRO) is the primary reviewer) and 
one information copyone original and one copy to the CAAO, Corps of 
Engineers Construction Office, P.O. Box 219, Jacksonville, Arkansas, 
72076SACRO, South Arkansas Construction Resident Office, 4003 Port Road, 
Pine Bluff, Arkansas 71601 (Reverse if CAAO SACRO is the primary reviewer).   
One copy will be returned to Contractor.  CAAO SACRO only submittals will be 
indicated on RMS. 

 
Government Approved - Submit 5 copies to US Army Corps of Engineers, 
Construction Branch, 700 West Capitol, Little Rock Arkansas, 72203-0867 
and one copy to the SACRO, South Arkansas Construction Resident Office, 
4003 Port Road, Pine Bluff, Arkansas 71601CAAO, Corps of Engineers 
Construction Office, P.O. Box 219, Jacksonville, Arkansas, 72076.  
(Reverse if CAAO SACRO is the primary reviewer). Two copies will be 
returned to Contractor. 
 

3.5.2  Deviations 
 
For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The A/E Designer shall review 
all deviations requested and identify all variations and non-conformance 
with the RFP requirements/approved final documents requirements.  The 

Amend 0001 



  
 

SECTION 01330  Page 6 of 6 

Government reserves the right to rescind inadvertent approval of submittals 
containing unnoted deviations. 

 
3.6  CONTROL OF SUBMITTALS 
 
The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor scheduled 
submittal date shown on the approved "Submittal Register." 

 
3.7  GOVERNMENT APPROVED SUBMITTALS 
 
Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Normally, two copies of the submittal will be returned 
to the Contractor and the Contracting Officer will retain additional copies. 

 
3.8  INFORMATION ONLY SUBMITTALS 
 
Normally on information only submittals one copy will be returned to the 
Contractor.  Approval of the Contracting Officer is not required on 
information only submittals.   The Government reserves the right to require 
the Contractor to resubmit any item found not to comply with the contract.  
This does not relieve the Contractor from the obligation to furnish material 
conforming to the plans and specifications; will not prevent the Contracting 
Officer from requiring removal and replacement of nonconforming material 
incorporated in the work; and does not relieve the Contractor of the 
requirement to furnish samples for testing by the Government laboratory or 
for check testing by the Government in those instances where the technical 
specifications so prescribe. 

 
3.9  STAMPS 
 
Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following: 

 
   ________________________________________________________________________ 
  |                               CONTRACTOR                               | 
  |                                                                        | 
  |                               (Firm Name)                              | 
  |                                                                        | 
  |                                                                        | 
  |                                                                        | 
  | _____ Approved                                                         | 
  |                                                                        | 
  |                                                                        | 
  | _____ Approved with corrections as noted on submittal data and/or      | 
  | attached sheets(s).                                                    | 
  |                                                                        | 
  |                                                                        | 
  |                                                                        | 
  | SIGNATURE:  __________________________________________________________ | 
  |                                                                        | 
  | TITLE:  ______________________________________________________________ | 
  |                                                                        | 
  | DATE:  _______________________________________________________________ | 
  |                                                                        | 
  |________________________________________________________________________| 
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-- End of Section -- 
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                                        Solicitation No. W9127S-05-R-0012 
Amend 0001, Encl 6 
 

SECTION 01451 
 

CONTRACTOR QUALITY CONTROL 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 3740 (2001) Minimum Requirements for Agencies 

Engaged in the Testing and/or Inspection of 
Soil and Rock as Used in Engineering Design 
and Construction 

 
ASTM E 329 (2001) Agencies Engaged in the Testing and/or 

Inspection of Materials Used in Construction 
 
1.2   PAYMENT 
 
Separate payment will not be made for providing and maintaining an effective 
Quality Control program, and all costs associated therewith shall be 
included in the applicable unit prices or lump-sum prices contained in the 
Bidding Schedule. 

 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   GENERAL REQUIREMENTS 
 
The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the Contract 
Clause titled "Inspection of Construction."  The quality control system 
shall consist of plans, procedures, and organization necessary to produce an 
end product which complies with the contract requirements.  The system shall 
cover all construction operations, both onsite and offsite, and shall be 
keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance with 
the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.  A full-time Contractor 
Quality Control (CQC) System Manager is required. 

 
 

Amend 0001 



SECTION 01451  Page 2 of 10 

 
 
 
3.2   QUALITY CONTROL PLAN 
 
The Contractor shall furnish for review by the Government, not later than 20 
days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
Construction will be permitted to begin only after acceptance of the CQC 
Plan or acceptance of an interim plan applicable to the particular feature 
of work to be started.  Work outside of the features of work included in an 
accepted interim plan will not be permitted to begin until acceptance of a 
CQC Plan or another interim plan containing the additional features of work 
to be started. 

 
3.2.1   Content of the CQC Plan 
 
The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents: 

 
a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall be separate from the production side of 
the company and who shall report directly to upper management. 

 
b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function. 

 
c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to adequately 
perform the functions of the CQC System Manager, including 
authority to stop work which is not in compliance with the 
contract.  The CQC System Manager shall issue letters of direction 
to all other various quality control representatives outlining 
duties, authorities, and responsibilities.  Copies of these letters 
shall also be furnished to the Government. 

 
d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite fabricators, 
suppliers, and purchasing agents.  These procedures shall be in 
accordance with Section 01330 SUBMITTAL PROCEDURES. 

 
e.  Control, verification, and acceptance testing procedures for 
each specific test to include the test name, specification 
paragraph requiring test, feature of work to be tested, test 
frequency, and person responsible for each test.  (Laboratory 
facilities will be approved by the Contracting Officer.) 

 



SECTION 01451  Page 3 of 10 

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation. 

 
g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected. 

 
h.  Reporting procedures, including proposed reporting formats. 

 
i.  A list of the definable features of work.  A definable feature 
of work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting. 

 
3.2.2   Acceptance of Plan 
 
Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified. 

 
3.2.3   Notification of Changes 
 
After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes are 
subject to acceptance by the Contracting Officer. 

 
3.3   COORDINATION MEETING 
 
After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 15 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor. 

 
3.4   QUALITY CONTROL ORGANIZATION 
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3.4.1   Personnel Requirements 
 
The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Contractor's CQC staff shall maintain a presence 
at the site at all times during progress of the work and have complete 
authority and responsibility to take any action necessary to ensure contract 
compliance.  The CQC staff shall be subject to acceptance by the Contracting 
Officer.  The Contractor shall provide adequate office space, filing systems 
and other resources as necessary to maintain an effective and fully 
functional CQC organization.  Complete records of all letters, material 
submittals, show drawing submittals, schedules and all other project 
documentation shall be promptly furnished to the CQC organization by the 
Contractor.  The CQC organization shall be responsible to maintain these 
documents and records at the site at all times, except as otherwise 
acceptable to the Contracting Officer. 

 
3.4.2   CQC System Manager 
 
The Contractor shall identify as CQC System Manager an individual within the 
onsite work organization who shall be responsible for overall management of 
CQC and have the authority to act in all CQC matters for the Contractor.  
The CQC System Manager shall be a construction person with a minimum of 5 
years in related work.  This CQC System Manager shall be on the site at all 
times during construction and shall be employed by the prime Contractor.  
The CQC System Manager shall be assigned no other duties.  An alternate for 
the CQC System Manager shall be identified in the plan to serve in the event 
of the System Manager's absence.  The requirements for the alternate shall 
be the same as for the designated CQC System Manager. 

 
3.4.4   Additional Requirement 
 
In addition to the above experience and education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  This course is periodically offered at 
Little Rock District Corps of Engineers, Federal Office Building, 700 W. 
Capitol, Little Rock, AR.  The course will also be offered on an as-needed 
basis for specific contracts when the proposed CQC System Manager has not 
previously attended the training.  The Contracting Officer or Authorized 
Representative shall be informed at the Preconstruction Conference if this 
service is needed.  A nominal charge will apply to cover reproduction of the 
required manual.  The CQC System Manager may be accepted, at the Contracting 
Officer’s discretion, conditioned upon completion of the course. 

 
3.4.5   Organizational Changes 
 
The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance. 

 
3.5   SUBMITTALS AND DELIVERABLES 
 
Submittals, if needed, shall be made as specified in Section 01330 SUBMITTAL 
PROCEDURES.  The CQC organization shall be responsible for certifying that 
all submittals and deliverables are in compliance with the contract 
requirements. 
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3.6   CONTROL 
 
Contractor Quality Control is the means by which the Contractor ensures that 
the construction, to include that of subcontractors and suppliers, complies 
with the requirements of the contract.  At least three phases of control 
shall be conducted by the CQC System Manager for each definable feature of 
work as follows: 

 
3.6.1   Preparatory Phase 
 
This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include: 

 
a.  A review of each paragraph of applicable specifications, 
reference codes, and standards.  A copy of those sections of 
referenced codes and standards applicable to that portion of the 
work to be accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work. 

 
b.  A review of the contract drawings. 

 
c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved. 

 
d.  Review of provisions that have been made to provide required 
control inspection and testing. 

 
e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract. 

 
f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored. 

 
g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met. 

 
h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work. 

 
i.  A check to ensure that the portion of the plan for the work to 
be performed has been accepted by the Contracting Officer. 

 
j.  Discussion of the initial control phase. 

 
k.  The Government shall be notified at least 48 hours in advance 
of beginning the preparatory control phase.  This phase shall 
include a meeting conducted by the CQC System Manager and attended 
by the superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
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preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to the 
acceptable level of workmanship required in order to meet contract 
specifications. 

 
3.6.2   Initial Phase 
 
This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished: 

 
a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting. 

 
b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing. 

 
c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate. 

 
d.  Resolve all differences. 

 
e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker. 

 
f.  The Government shall be notified at least 48 hours in advance 
of beginning the initial phase.  Separate minutes of this phase 
shall be prepared by the CQC System Manager and attached to the 
daily CQC report.  Exact location of initial phase shall be 
indicated for future reference and comparison with follow-up 
phases. 

 
g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met. 

 
3.6.3   Follow-up Phase 
 
Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal non-
conforming work. 

 
3.6.4   Additional Preparatory and Initial Phases 
 
Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop. 
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3.7   TESTS 
 
3.7.1   Testing Procedure 
 
The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data: 

 
a.  Verify that testing procedures comply with contract 
requirements. 

 
b.  Verify that facilities and testing equipment are available and 
comply with testing standards. 

 
c.  Check test instrument calibration data against certified 
standards. 

 
d.  Verify that recording forms and test identification control 
number system, including all of the test documentation 
requirements, have been prepared. 

 
e.  Results of all tests taken, both passing and failing tests, 
shall be recorded on the CQC report for the date taken.  
Specification paragraph reference, location where tests were taken, 
and the sequential control number identifying the test shall be 
given.  If approved by the Contracting Officer, actual test reports 
may be submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract. 

 
3.7.2   Testing Laboratories 
 
3.7.2.1   Capability Check 
 
The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 and 
ASTM E 329. 

 
3.7.2.2   Capability Recheck 
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If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $1000 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor. 

 
3.7.4   Furnishing or Transportation of Samples for Testing 
 
Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Corps of 
Engineers Division Laboratory, f.o.b., at the address to be furnished by the 
Contracting Officer. 

 
Coordination for each specific test, exact delivery location, and dates will 
be made through the Area Office. 

 
3.8   COMPLETION INSPECTION 
 
3.8.1   Punch-Out Inspection 
 
Near the end of the work, or any increment of the work established by a time 
stated in the Special Clause, "Commencement, Prosecution, and Completion of 
Work", or by the specifications, the CQC Manager shall conduct an inspection 
of the work.  A punch list of items which do not conform to the approved 
drawings and specifications shall be prepared and included in the CQC 
documentation, as required by paragraph DOCUMENTATION.  The list of 
deficiencies shall include the estimated date by which the deficiencies will 
be corrected.  The CQC System Manager or staff shall make a second 
inspection to ascertain that all deficiencies have been corrected.  Once 
this is accomplished, the Contractor shall notify the Government that the 
facility is ready for the Government Pre-Final inspection. 

 
3.8.2   Pre-Final Inspection 
 
The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final Punch 
List may be developed as a result of this inspection.  The Contractor's CQC 
System Manager will be responsible to record all Pre-Final Inspection 
comments and shall ensure that all items on this list have been corrected 
before notifying the Government that the work is ready to schedule a Final 
Inspection with the customer.  A typed copy of the Pre-Final Inspection 
comments (and an electronic copy in WORD format) shall be provided to the 
Government no later than 8:00 a.m. of the morning following the Pre-Final 
Inspection.   Any items noted on the Pre-Final inspection shall be corrected 
in a timely manner.  These inspections and any deficiency corrections 
required by this paragraph shall be accomplished within the time slated for 
completion of the entire work or any particular increment of the work if the 
project is divided into increments by separate completion dates. 

 
3.8.3   Final Acceptance Inspection 
 
The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major commands 
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may also be in attendance.  The final acceptance inspection will be formally 
scheduled by the Contracting Officer based upon results of the Pre-Final 
inspection.  Notice shall be given to the Contracting Officer at least 14 
days prior to the final acceptance inspection and shall include the 
Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed 
under the contract, will be complete and acceptable by the date scheduled 
for the final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection of 
Construction".  The Contractor’s CQC System Manager shall be responsible to 
record all Final Inspection comments and shall provide a copy of the 
handwitten comments at the conclusion of the Final Inspection.  A typed copy 
of the Final Inspection comments (and an electronic copy in WORD format) 
shall be provided to the Government no later than 8:00 a.m. of the morning 
following the Final Inspection. 

 
3.9   DOCUMENTATION 
 
The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information: 

 
a.  Contractor/subcontractor and their area of responsibility. 

 
b.  Operating plant/equipment with hours worked, idle, or down for 
repair. 

 
c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number. 

 
d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action. 

 
e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements. 

 
f.  Submittals and deliverables reviewed, with contract reference, 
by whom, and action taken. 

 
g.  Offsite surveillance activities, including actions taken. 

 
h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions. 

 
i.  Instructions given/received and conflicts in plans and/or 
specifications. 

 
j.  Contractor's verification statement. 
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These records shall indicate a description of trades working on the project; 
the number of personnel working; weather conditions encountered; and any 
delays encountered.  These records shall cover both conforming and deficient 
features and shall include a statement that equipment and materials 
incorporated in the work and workmanship comply with the contract.  The 
original and one copy of these records in report form shall be furnished to 
the Government daily within 48 hours after the date covered by the report, 
except that reports need not be submitted for days on which no work is 
performed.  As a minimum, one report shall be prepared and submitted for 
every 7 days of no work and on the last day of a no work period.  All 
calendar days shall be accounted for throughout the life of the contract.  
The first report following a day of no work shall be for that day only.  
Reports shall be signed and dated by the CQC System Manager.  The report 
from the CQC System Manager shall include copies of test reports and copies 
of reports prepared by all subordinate quality control personnel. 

 
3.10   SAMPLE FORMS 
 
Sample forms enclosed at the end of this section. 

 
3.11   NOTIFICATION OF NONCOMPLIANCE 
 
The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, when 
delivered to the Contractor at the work site, shall be deemed sufficient for 
the purpose of notification.  If the Contractor fails or refuses to comply 
promptly, the Contracting Officer may issue an order stopping all or part of 
the work until satisfactory corrective action has been taken.  No part of 
the time lost due to such stop orders shall be made the subject of claim for 
extension of time or for excess costs or damages by the Contractor. 

 
    -- End of Section -- 



SECTION 01510  Page 1 of 9 

                                          Solicitation No. W9127S-05-R-0012 
Amend 0001, Encl 7 
 

SECTION 01510 
 

GENERAL REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.1  REFERENCES 
 

The publications listed below form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic 
designation only. 

 
ENGINEER MANUAL PUBLICATIONS (EM) 

 
EM 385-1-1   (2003) Safety and Health Requirements Manual 

 
CODE OF FEDERAL REGULATIONS 

 
29 CFR, PT 1926  (Latest) Safety and Health Regulations for 

Construction 
 

33 CFR B1   (Latest) Appendix A 
 

33 CFR, PT 84  (Latest) Annex I:  Positioning and Technical 
Detail of Lights and Shapes 

 
33 CFR, PT 85  (Latest) Annex II:  Additional Signals for 

Fishing Vessels Fishing in Close Proximity 
 

33 CFR, PT 86  (Latest) Annex III:  Technical Details of Sound 
Signal Appliances 

 
33 CFR, PT 87  (Latest) Annex IV:  Distress Signals 

 
33 CFR, PT 88  (Latest) Annex V:  Pilot Rules 

 
33 CFR, PT 89  (Latest) Inland Navigation Rules: Implementing 

Rules 
 

33 CFR 155.320  (Latest) Fuel Oil and Boat Lubricating Oil  
Discharge Containment 

 
33 CFR 156.120  (Latest) Requirements for Transfer 

 
1.2   MEASUREMENT AND PAYMENT 
 

No separate measurement or payment will be made for the work covered under 
this section of the specifications; all costs in connection therewith shall 
be included in the contract unit or sum job price or prices for the work to 
be performed under the contract. 

 
1.3   BULLETIN BOARD 
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The Contractor shall furnish, install, and maintain for the duration of the 
contract, a weathertight bulletin board, having hinged or sliding glazed 
doors, on which shall be displayed legible copies of (1) the poster entitled 
"equal employment opportunity is the law" (OFCCP Publication 1420) as 
required by CONTRACT CLAUSES:  EQUAL OPPORTUNITY, AFFIRMATIVE ACTION 
COMPLIANCE REQUIREMENTS FOR CONSTRUCTION, AFFIRMATIVE ACTION FOR SPECIAL 
DISABLED AND VIETNAM ERA VETERANS, AND AFFIRMATIVE ACTION FOR HANDICAPPED 
WORKERS; (2) the Notice to Employees Poster (WH Publication 1321); (3) the 
schedule of minimum wage rates for the contract as required by CONTRACT 
CLAUSE:  DAVIS-BACON ACT; and (4) current safety posters.  The bulletin board 
shall be mounted where and as approved by the Contracting Officer, in a 
prominent place accessible to all employees of the Contractor and 
subcontractors, and to applicants for employment.  The bulletin board shall 
remain the property of the Contractor and shall be removed by him upon 
completion of the contract work. 

 
1.4   SAFETY AND HEALTH REQUIREMENTS 
 
1.4.1   General 
 

The Contractor shall comply with all applicable provisions of Engineer Manual 
EM 385-1-1, Safety and Health Requirements Manual, referenced in CONTRACT 
CLAUSE:  ACCIDENT PREVENTION and Occupational Safety and Health Act (OSHA) 
Standards for Construction (Title 29, Code of Federal Regulations Part 1926 
as revised from time to time).  The most stringent requirements of the two 
standards will be applicable. 

 
1.5   QUALITY CONTROL 
 
1.5.1   General 
 

The Contractor shall establish and maintain quality control for his 
operations to assure compliance with contract requirements and maintain 
records of his quality control for all construction operations under the 
contract as specified in SECTION:  CONTRACTOR QUALITY CONTROL. 

 
1.5.2   Technical Provisions 
 

This requirement shall apply equally to each section of the Technical 
Provisions, except where therein the QUALITY CONTROL requirements set forth 
critical items of work requiring special attention by the Contractor. 

 
1.5.3   Quality Control Inspector Safety Responsibilities 
 

Each Contractor quality control inspector shall be responsible for inspecting 
the work under his surveillance for compliance with EM 385-1-1, Safety and 
Health Requirements Manual, and shall immediately bring to the attention of 
the Contractor's supervisory personnel all unsafe working conditions, unsafe 
work practices, unsafe tools or equipment and instances of noncompliance with 
the Safety and Health Requirements Manual. 

 
1.5.4   Quality Control Inspector Environmental Responsibilities 
 

The Contractor quality control inspector shall be responsible for quality 
control for environment protection specified in SECTION:  ENVIRONMENTAL 
PROTECTION, and shall immediately bring to the attention of the Contractor's 
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supervisory personnel all instances of noncompliance with the requirements of 
SECTION:  ENVIRONMENTAL PROTECTION. 

 
1.5.5   Records and Tests 
 

A copy of the records and tests, as well as the records of corrective action 
taken, will be furnished the Government as directed by the Contracting 
Officer. 

 
1.6 PROTECTION OF GOVERNMENT PROPERTY 
 
1.6.1  Protection of Government Property 
 

The Contractor shall take measures necessary for protection of the existing 
buildings, grounds, parking area and other Government facilities. 

 
1.6.2 Protection of Equipment and Concrete Surfaces 
 

The Contractor shall take measures necessary for protection of the existing 
concrete surfaces, equipment, and machinery.  Sheathing shall be in place 
before painting activities begin.  Paint spills, over spray, and other 
damages shall be cleaned up or repaired. 

 
1.7   WORK HOURS 
 

The Contractor shall arrange his work schedule so that work performed at the 
Government installation will be during the normal day shift established as 
8:00 a.m. to 4:30 p.m., Monday through Friday.  Contractor work at the 
installation during other periods of time will be permitted only on the 
specific approval of the Contracting Officer or his authorized representative 
for each specified time.  If an operation cannot be completed within the day 
shift period specified above without loss or additional cost to the 
Contractor, the workday period for that operation may be extended upon 
request of the Contractor and approval of the Contracting Officer. 

 
1.8   WORK AREA AND STORAGE AREA 
 

The Contractor’s work and storage area shall be confined to the areas 
designated by the Contracting Officer.  Work and storage areas shall 
typically be within fenced areas of the lock and dam. 

 
1.9   SIGNAL LIGHTS 
 

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Department of the Army and of 
the Coast Guard governing lights and day signals to be displayed by towing 
vessels with tows on which no signals can be displayed, vessels working on 
wrecks, dredges, and vessels engaged in laying cables or pipe or in submarine 
or bank protection operations, lights to be displayed on dredge pipe lines, 
and day signals to be displayed by vessels of more than 65 feet in lengths 
moored or anchored in a fairway or channel, and the passing of other vessels 
of floating plant working in navigable channels, as set forth in Commandant 
U.S. Coast Guard Instruction M16672.2, Navigation Rules: International Inland 
(COMOTINST M16672.2), or 33 CFRB1 Appendix A (International) and 33 CFR 84 
Through 33 CFR 89 (Inland) as applicable.  
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1.10   FUEL OIL TRANSFER SAFETY REQUIREMENTS 
 

All marine plant used in this contract shall meet applicable U.S. Coast Guard 
regulations for fuel oil transfer operations.  For uninspected vessels, Coast 
Guard regulations contained in 33 CFR 156.120 and 33 CFR 155.320 regarding 
fuel coupling devices and provisions for fuel oil discharge containment are 
applicable.  Venting of the fuel tanks is necessary when using the couplings 
prescribed by 33 CFR 156.120(1) or (2).  (SWDSO dated 4 Mar 81, LRD). 

 
1.11   WORK UNDER THIS CONTRACT 
 

The work involves furnishing floating plant, equipment, materials, and labor 
necessary to perform the painting, repair, and maintenance on the dam, as 
specified and shown.  Work on the dam includes blasting and painting 15 
tainter gates and 30 hitch blocks; blasting and painting 30 trunnions; power 
tool cleaning and painting hoist machinery platforms; replace existing side 
seal assemblies with new side seal assemblies on 15 tainter gates; replacing 
and repairing structural members on tainter gates, and blasting and painting 
of 5 stoplogs.  Lock an and Dam #5 has 15 tainter gates that are 
approximately 60 feet wide by 32 feet high. 

 
1.12   PROTECTION OF GOVERNMENT PROPERTY 
 
1.12.1   Protection of Government Facilities 
 

The Contractor shall take whatever measures are necessary or required for 
protection of the existing buildings, grounds, parking area and other 
Government facilities. 

 
1.12.2   Protection of Equipment and Concrete Surfaces 
 

The Contractor shall take whatever measures are necessary or required for 
protection of the existing concrete surfaces, equipment and machinery from 
the Contractor's operations, as approved by the Contracting Officer.  All 
paint spills and oversprays and other damages shall be cleaned up and/or 
repaired, as approved by the Contracting Officer. 

 
1.13   FUEL OIL TRANSFER SAFETY REQUIREMENTS 
 

All marine plant used in this contact shall meet applicable U.S. Coast Guard 
regulations for fuel oil transfer operations.  For uninspected vessels, Coast 
Guard regulations contained in 33 CFR l56.120 and 33 CFR 155.320 regarding 
fuel coupling devices and provisions for fuel oil discharge containment are 
applicable.  Venting of the fuel tanks is necessary when using the couplings 
prescribed by 33 CFR 156.120(1) or (2).  (SWDSO dated 4 Mar 81, LRD). 

 
1.14   GOVERNMENT PROPERTY FOR USE BY THE CONTRACTOR TO PERFORM WORK 
 
1.14.1   Stoplogs and Lifting Beam for Tainter Gate Bays 
 

The Government will make available to the Contractor for use in performing 
the work 30 stoplogs and one lifting beam. This number of stoplogs is 
sufficient for performing work on three gate bays at one time.  The 
Contractor shall not use stoplogs with bent or damaged members.  If damaged 
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members are discovered, the Contracting Officer shall be notified 
immediately.  The lifting beam and stoplogs will be made available to the 
Contractor at their storage site in the Pine Bluff Marine Terminal at Pine 
Bluff, AR.  The Contractor shall load and transport the stoplogs and lifting 
beam from their storage site to his floating plant, install and remove the 
stoplogs as required for the performance of the work, transport the stoplogs 
and lifting beam back to their storage site, and store the items as directed 
by the Contracting Officer.  The Contractor shall assume responsibility for 
all Government property while in his possession and control.  Damage to the 
Government property while in the Contractor's possession and control shall be 
corrected to the satisfaction of the Contracting Officer by and at the 
expense of the Contractor.  Care of Government property is specified below.  
Stoplog installation requirements are specified in SECTION:  MARINE WORK. 

 
1.15   PROTECTION OF DAM AND APPURTENANCES 
 
1.15.1   Protection of Gate Hoist Machinery 
 

Every precaution shall be taken by the Contractor to prevent sand, paint, and 
other foreign material from being deposited on the gate hoist machinery and 
gate lifting cables.  Prior to commencing sandblasting operations the 
equipment shall be completely covered with an approved covering of sufficient 
size as to completely shield each hoist machine of the gates being worked on.  
Depending upon wind conditions and/or fogging of sand or paint, adjacent 
hoist machinery shall be protected as directed by the Contracting Officer.  
The gate hoist ropes and the side seal plates shall not be sandblasted nor 
painted.  Punctures and tears in the shielding material shall be immediately 
repaired and sealed.  Removal of the shielding material shall be with care to 
avoid dropping any foreign material, such as sand, on the cables or 
machinery.  In the event that foreign materials are unavoidably deposited on 
the cables or machinery the materials shall be completely removed; and if 
foreign materials are deposited on the gear grease, the grease shall be 
removed and the gears regreased prior to operating the respective gate 
machine.  If removing the grease from the cable drum or grease is necessary, 
it shall be preformed performed in such manner as to prevent grease from 
dropping on the concrete, machinery, tainter gate, or in the river.  The gear 
grease shall be removed down to bare metal using mineral spirits or other 
applicable solvents having a flashpoint above l00 degrees F.  The solvent 
cleaning shall be done with clean cloths and clean fluids to avoid leaving a 
thin film of greasy residue on the surfaces to be regreased. The grease 
furnished by the Contractor for regreasing shall be Keystone Moly 29, and 
shall be applied in a manner acceptable to the Contracting Officer.  
Protection of gate hoist machinery will be paid for as specified in SECTION:  
MEASUREMENT AND PAYMENT. 

 
1.15.2   Protection From Damage by Floating Plant 
 

The Contractor shall provide and maintain means for securely mooring (and 
softening the impact of) barges or other floating work platforms to prevent 
damage to the piers, gate structure, and stoplogs, throughout the life of the 
contract.  Proposed mooring devices and procedures, impact-softening devices, 
and general layout of equipment proposed for use on barges or floating 
platforms shall be submitted for approval prior to commencement of work. 

 
1.15.3   Protection From Sandblasting and Paint Overspray 
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SECTION 01510  Page 6 of 9 

The Contractor shall furnish items as required to prevent sandblasting and 
paint overspray on the surfaces of the concrete piers, stoplogs, hoist 
machines, and any other surfaces not designated to be painted under this 
contract.  Protective items and procedures shall be approved by the 
Contracting Officer.  Concrete piers adjacent to the gates shall be protected 
to prevent damage from sandblasting and prevent coating with paint.   
Protection from sandblasting and paint overspray will be paid for as 
specified in SECTION:  MEASUREMENT AND PAYMENT. 

 
1.16   ORDER OF WORK 
 

See Section: PAINTING, where requirements for paint testing indicate that at 
least a 30-day period must be allowed for Government testing of all paint to 
be used in the work under this contract.  Work on the gates shall be 
restricted to adjacent gates, and shall be performed under river flow 
conditions as indicated in paragraph:  GATE OPERATION AND POOL REGULATION 
below.  Maintenance painting operations shall start on the lock end of the 
dam and proceed across the river. 

 
1.17   GATE OPERATION AND POOL REGULATION 
 

Pool regulation will be the responsibility of the Government and the required 
work shall be scheduled accordingly.  At times during high flows and large 
discharge periods the water levels downstream from the dam may reach heights 
that would require removal of the floating plant and stoplogs.  The 
Contracting Officer will notify the Contractor approximately 12 hours on 
average in advance of being required to be ready for passage of high flows.  
Floating plant may be based upstream or downstream of the dam for painting 
operations, however, during periods of low river flows the water level in the 
stilling basin may not be adequate for floating plant operation. 

 
1.17.1   Gate Operation 
 

The full spillway discharge capacity may be required to pass river flows.  
The Contractor shall cease work when the discharges result in unacceptable 
work conditions upstream of the dam or when unacceptable turbulence occurs 
downstream of the dam.  More than three gates may be closed during low flows 
if permitted by the Contracting Officer.  Also, it may be possible to open 
some of the closed gates without interfering with the Contractor's operations 
and thereby minimize delays.  The tainter gates will be adjusted by the 
Contracting Officer to reduce the turbulence and minimize possible erosion of 
the streambed of the stilling basin.  The gate opening differential between 
adjacent tainter gates will be limited to a maximum of l foot to prevent 
erosion of the stream bed adjacent to the stilling basin.  This will limit 
the maximum flow at which the Contractor can have gates closed for 
maintenance repairs.  Conditions requiring all of the tainter gates to be 
opened will vary with the Arkansas River discharge and the number and 
location of the gates that are closed.  Based on the discharge, gate 
locations, and the average monthly Arkansas River discharge duration, an 
estimate of the probability of work stoppage has been prepared and is 
presented in the tables at the end of this section. 

 
1.17.2   Operation of Gates on Which Work is Being Performed 
 

The Contractor shall raise and lower the tainter gates begin painted under 
the supervision of the Government personnel.  The Contractor shall assume 
responsibility for the gate hoisting equipment while under this operation, 
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and shall repair any damage to the equipment caused by his operations at his 
expense.  The tainter gate locking procedure shall be employed while the gate 
is being repaired in a raised position.  A sketch and instructions of the 
locking procedure is included at the end of this sectionthe SECTION: MARINE 
WORK. 

 
1.18.31.17.3   Stoplog Handling Caused by River Stages 
 

At times during high flows the water may reach heights that will require 
removal of the floating plant and stop logs.  Stoplog removal and 
reinstallation that is required because of river stages, and not otherwise 
required for the normal execution of the work as shown and specified, shall 
be as directed by securing the written permission of the Contracting Officer.  
If the Contracting Officer directs the Contractor to remove stoplogs and 
reinstall them, the removal and reinstallation will be paid for as specified 
in SECTION:  MEASUREMENT AND PAYMENT. 

1.18 Not Used. 
1.19   CARE, MAINTENANCE AND UTILIZATION OF GOVERNMENT PROPERTY 
 
1.19.1   Scope 
 

This paragraph establishes minimum requirements as to care, maintenance and 
utilization of Government property in the Contractor's possession or control 
from the time of receipt of the property until properly relieved of 
responsibility in accordance with the contract.  The removal of Government 
property to storage, or its contemplated transfer to another location, does 
not relieve the Contractor of these responsibilities. 

 
1.19.2   Contractor's Maintenance Program 
 

The Contractor shall establish and maintain a system to control, protect, 
preserve, and maintain all Government property.  The Contractor's property 
control system shall be in writingsubmitted for approval unless the 
Contracting Officer determines that a written system is not necessary.  The 
Contractor's approved maintenance program shall provide for: 

 
 (l)  Policy reflecting the need for and the performance of preventative 
maintenance; 

 
 (2)  Policy for reporting of need for capital type rehabilitation, and 

 
 (3)  Recording of work accomplished under the maintenance program. 

 
1.19.2.1   Preventive Maintenance 
 

Preventive maintenance shall be performed on a regularly scheduled basis to 
prevent the occurrence of defects, and to detect and correct minor defects 
before they result in serious consequences.  An effective preventive 
maintenance program shall include inspecting equipment (stoplogs and lifting 
beam) periodically to assure detection of maladjustment, wear, or impending 
breakdown; regularly scheduled lubrication of bearings and moving parts of 
lifting beam; protection from exposure to deteriorating agents such as 
solvents and thinners; and protection from sandblasting operations. 

 
1.19.2.2   Capital Type Rehabilitation 
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The Contractor's maintenance program shall provide for the disclosure and 
reporting of the need for major repair, replacement of parts, and other 
rehabilitation work for Government property in his possession and control. 

 
1.19.2.3   Records of Maintenance 
 

The Contractor's maintenance program shall provide for sufficient records to 
show the maintenance actions performed and deficiencies discovered as a 
result of inspections. 

 
1.19.3   Utilization of Government Property 
 

The Contractor's procedures shall be adequate to assure that the Government 
property will be utilized only for those purposes authorized in the contract. 

 
1.20   CLEANING AND REGREASING GATE HOIST MACHINE GEARS 
 

After maintenance painting has been completed the Contractor shall clean and 
re-grease the spur and pinion gears on each gate hoist machine.  The cleaning 
re-greasing operations shall stay at least four gate bays behind the cleaning 
and painting operations.  Each of the 30 spur and pinion gears shall be 
cleaned down to bare clean metal and greased with Keystone Moly 29 grease.  
Cleaning and regreasing gate hoist machine gears will be paid for as 
specified in SECTION:  MEASUREMENT AND PAYMENT. 

 
1.21   TEMPORARY ELECTRICITY 
 

Electric power (110 volts) will be furnished at each machinery platform by 
the Government to the Contractor. 

 
1.22   TEMPORARY WATER 
 

The Contractor shall provide for potable drinking water for his personnel and 
the Government inspector. 

 
1.23   TEMPORARY SANITARY FACILITIES 
 

The Contractor shall provide for temporary sanitary facilities for his 
personnel and the Government inspector.  Disposal of collected refuse shall 
not violate the pollution requirements specified in SECTION:  ENVIRONMENT 
PROTECTION. 

 
1.24 ACCESS ON DAM STRUCTURE 
 

Under this contract, access on walkways on dam structure will be limited to 
personnel only as required to operate gates, subject to approval by the 
Contracting Officer. 

 
1.25   USE OF EXISTING LINE HOOKS 
 

Line hooks on the dam will be made available to the Contractor for use in 
mooring floating plant during normal and low flows, subject to the approval 
of the Contracting Officer.  Care shall be taken to prevent damage to 
handrails.  Portions of the handrail may be removed temporarily to prevent 
damage.  Any handrail damaged shall be replaced by and at the expense of the 
Contractor. 
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1.26  AFTER AWARD OF CONTRACT 
 

A pre-work conference will be held at such time and location as determined by 
the Contracting Officer for purpose of discussing and developing mutual 
understanding between the Contracting Officer’s and Contractor’s 
construction, quality control and safety representatives regarding the terms, 
conditions and requirements of the contract. 

 
1.26.1 The Discussion Will Include But Will Not Be Limited To The Following: 
 

(1) Contracting parties project staff. 
(2) Correspondence Between organizations and procedures to be followed. 
(3) Safety Program. 
(4) Environment Pollution Control Program 
(5) Lead Based Paint Abatement and Disposal Program 
(6) Non-Painted Items Protection Program 
(7) Quality Control Program 
(8) Other Subjects That May Be of Interest To the Contracting Parties. 

 
PART 2   PRODUCTS   (NOT USED) 
 
PART 3   EXECUTION   (NOT USED) 
 

- - End of Section - - 



DATE: 26-May-05
REF: Lock and Dam No. 5, Arkansas River
SUBJ: Work Stoppage Table for Gate Painting Contract
Revised Attachment to Section 01510, Encl 8

Maximum     LOCK AND DAM #5
Allowable WORK STOPPAGES FOR THREE ADJACENT GATES CLOSED
Discharge           IN PERCENT OF TIME EQUALLED OR EXCEEDED

for HW
Gates EL. 213 FT Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Closed [cfs]
1,2,3 70,000 13 18 32 38 44 33 16 6 3 10 16 18
2,3,4 62,400 16 22 37 43 49 37 18 7 4 12 19 21
3,4,5 56,200 19 26 41 48 53 40 21 8 6 13 21 24
4,5,6 51,800 23 29 45 52 56 43 23 9 7 14 23 26
5,6,7 48,600 25 31 48 54 59 46 25 10 8 15 25 28
6,7,8 46,500 27 34 50 56 61 47 26 11 8 15 26 29
7,8,9 45,700 28 34 50 57 61 48 26 11 8 16 27 29
8,9,10 46,500 27 34 50 56 61 47 26 11 8 15 26 29

9,10,11 48,600 25 31 48 54 59 46 25 10 8 15 25 28
10,11,12 51,800 23 29 45 52 56 43 23 9 7 14 23 26
11,12,13 56,200 19 26 41 48 53 40 21 8 6 13 21 24
12,13,14 62,400 16 22 37 43 49 37 18 7 4 12 19 21
13,14,15 70,000 13 18 32 38 44 33 16 6 3 10 16 18
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SECTION 01540 
 

MARINE WORK 
 
PART 1   GENERAL 
 
1.1   MEASUREMENT AND PAYMENT 
 
No separate measurement or payment will be made for the work covered under 
this section of the specifications; all costs in connection therewith shall 
be included in the contract unit or sum-job price or prices for the work to 
be performed under the contract. 

 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 395 (2001) Test Methods for Rubber Property-

Compression 
 
ASTM D 412 (1998) Test Methods for Rubber Properties in 

Tension 
 
ASTM D 413 (1998) Test Methods for Rubber Property – 

Adhesion to Flexible Substrate 
 
ASTM D 471 (1998) Test Methods for Rubber Property – 

Effect of Liquids 
 
ASTM D 572 (1999) Test Methods for Rubber Deterioration 

by Heat and Oxygen 
 
ASTM D 2240 (2002) Test Methods for Rubber Property – 

Durometer Hardness 
 
1.3   DESCRIPTION 
 
1.3.1   General 
 
The Contractor shall furnish floating plant and equipment required for 
transporting and handling stop logs and lifting beam, materials and 
equipment for performing the work as shown and specified; and incidental 
materials and equipment as necessary.  The floating plant and equipment 
shall be adequate size to remove and transport stop logs during high river 
flows.  Past experience indicates that a crane capacity of 80 tons or 
greater is recommended.  Safety issues will be foremost for this project.  
Improperly sized equipment and unsafe construction operations will not be 
permitted. 
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1.3.2   Mooring of Floating Plant  
 

Floating plant may be based upstream or downstream of the dam for rehab and 
painting operations, however, during periods of low river flows the water 
level in the stilling basin may not be adequate for floating plant 
operation.  Line hooks on the dam will be made available to the Contractor 
for use in mooring the floating plant during normal and low flows, subject 
to the approval of the Contracting Officer and the limitations of SECTION: 
GENERAL REQUIREMENTS.  The floating plant shall be equipped with timber or 
rubber bumpers on the side adjacent to the dam.  Portions of the handrail 
may be removed temporarily to prevent damage.  Handrail damage shall be 
replaced and damaged pier nosings shall be repaired. 

 
1.3.3   Tainter Gate Locking Device During Repair 
 
The Contractor shall use the government furnished locking devices while all 
work is being done on each gate.  A sketch and instructions are provided at 
the end of this section. 

 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   STOP LOG INSTALLATION 
 
The stop logs shall be installed by the Contractor using the lifting beam to 
lift and move the stop logs.  The Contractor shall assume responsibility for 
Government property while in his possession and control.  Damage to the 
Government property while in the Contractor’s possession and control shall 
be satisfactorily corrected.  Care, maintenance and utilization of the stop 
logs and lifting beam are specified in SECTION: GENERAL REQUIREMENTS.  It is 
anticipated that sediment will have deposited on the gate sills and stop log 
slots, in which case the Contractor shall clear the sill and slots for 
proper seating of the stop logs.  Government personnel will manipulate the 
spillway gates to try to flush sediment deposits which may exist on the sill 
or in the stop log slots to the extent that such sediment can be removed by 
limited manipulation of the gates.  To protect work in progress, splash 
boards may be required on stop logs to prevent wave action from spilling 
into work areas.  Splash boards shall not be used to protect against a 
higher pool elevation.  Government personnel will furnish lifting beam 
operating instructions to the Contractor. 

 
3.2 REPLACEMENT OF SIDE SEAL ASSEMBLIES 
 
3.2.1   General 
 
The existing side seal assemblies shall be removed and shall be disposed of 
offsite at the Contractors expense.  The metal components of the new side 
seal assemblies shall be painted before installation in accordance with 
SECTION: PAINTING.  The gate surfaces in the area of the removed seal 
assemblies shall be blast cleaned and painted prior to installing the new 
seal assemblies.  Magnesium anodes shall be installed as specified in 
SECTION: CATHODIC PROTECTION SYSTEM and as shown on the drawings.  
Coordination among construction trades will be required.  Rubber gaskets 
shall be furnished and installed to replace the existing gaskets as shown 
and as specified below. 
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3.2.2   Preparation of Side Seal Assemblies 
 

The Contractor shall submit, for approval, an outline on how to remove and 
install side seal assemblies.  The leg of the angle that is bolted to the 
skin plate shall be marked to provide for drilling or punching slotted 
holes to match existing holes in the old side seal angle.  The new side 
seal assemblies and the existing side seal assemblies shall have the same 
radius, therefore the existing side seal angle may be used as a template 
for drilling or punching the slotted holes to match the holes in the skin 
plate.  Other methods for locating holes in side seal assemblies shall be 
subject to approval by the Contracting Officer.  Slotted holes shall be 
punched in the side seal assembly by the installing Contractor.  

 
3.2.3   Installation of Side Seal Assemblies 
 

Installation of new contractor furnished side seal assemblies will require 
normal ironworker skills including use of drift pins, wedges, jacks, chain 
or cable hoists and other devices normally used for fitting structural 
steel members together.  Seals shall be installed on the gate using the new 
stainless steel bolts, washers, and nuts provided by the Contractor.  
Contractor furnished bolts, washers and nuts shall be in accordance with 
SECTION: SEAL ASSEMBLY FABRICATION. 

  
3.2.4   Adjustment of Side Seal Assemblies 
 
The side seal assemblies on tainter gates shall be adjusted to the 
dimensions shown on the contract drawings with the gate in the closed 
position except as provided below.  That portion of the seals which would be 
submerged by the lower pool shall be adjusted at the lowest position 
practicable but not greater than 6 feet above the lower pool existing at 
time of adjustment.  Adjustment of the side seals assemblies shall be 
performed as outlined below: 
 

The side seal assemblies shall be adjusted so that the rubber seal 
retaining bar is not less than 7/16 inch, nor more than 11/16 inch from the 
embedded seal plate to prevent contact between “J” bulb and side seal angle.  
This adjustment shall be made with the existing slotted holes if 
practicable.  After adjustment of the seals, no steel component of the gate 
side seal assembly shall pass closer than ¼-inch to the embedded seal plate 
when the gate is raised from the closed position to the fully open position 
unless otherwise approved by the Contracting Officer. 

 
3.3   REMOVAL OF DEBRIS 
 
Substantial accumulations of debris, including large logs, can be expected 
in gate bays and on tainter gates.  The Contractor shall remove such debris 
from the gate bays prior to placing stop logs.  Prior to painting 
operations, driftwood, debris, silt or floatable or nonfloatable materials 
that are on or against tainter gates shall be removed.  Debris removed from 
tainter gates shall be disposed off site at the Contractor’s expense. 

 
-- End Of Section -- 
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SECTION 05090 
 

WELDING, STRUCTURAL 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC) 

 
AISC ASD Spec (1989) Specification for Structural Steel 

Buildings - Allowable Stress Design 
 

AMERICAN SOCIETY FOR NONDESTRUCTIVE TESTING (ASNT) 
 
ASNT RP SNT-TC-1A (2001) Recommended Practice SNT-TC-1A 

 
AMERICAN WELDING SOCIETY (AWS) 

 
AWS A2.4 (1998) Standard Symbols for Welding, Brazing 

and Nondestructive Examination 
 
AWS A3.0 (2001) Standard Welding Terms and Definitions 

 
AWS D1.1 (2004) Structural Welding Code - Steel 

 
AWS Z49.1 (1999) Safety in Welding and Cutting and 

Allied Processes 
 
1.2   DEFINITIONS 
 
Definitions of welding terms shall be in accordance with AWS A3.0. 

 
1.3   GENERAL REQUIREMENTS 
 
The design of welded connections shall conform to AISC ASD Spec unless 
otherwise indicated or specified.  Material with welds will not be accepted 
unless the welding is specified or indicated on the drawings or otherwise 
approved.  Welding shall be as specified in this section, except where 
additional requirements are shown on the drawings or are specified in other 
sections.  Welding shall not be started until welding procedures, 
inspectors, nondestructive testing personnel, welders, welding operators, 
and tackers have been qualified and the submittals approved by the 
Contracting Officer.  Qualification testing shall be performed at or near 
the work site.  Each Contractor performing welding shall maintain records of 
the test results obtained in welding procedure, welder, welding operator, 
and tacker performance qualifications. 
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1.4   SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office that 
will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
SD-03 Product Data 
Welding Procedure Qualifications ; G 
Welder, Welding Operator, and Tacker Qualification ; G 
Inspector Qualification ; G 

 
Copies of the welding procedure specifications; the procedure qualification 
test records; and the welder, welding operator, or tacker qualification 
test records. 

 
SD-06 Test Reports 
Quality Control ; G 

 
A quality assurance plan and records of tests and inspections. 

 
1.5   WELDING PROCEDURE QUALIFICATIONS  
 
Except for prequalified (per AWS D1.1) and previously qualified procedures, 
each Contractor performing welding shall record in detail and shall qualify 
the welding procedure specification for any welding procedure followed in 
the fabrication of weldments.  Qualification of welding procedures shall 
conform to AWS D1.1 and to the specifications in this section.  Copies of 
the welding procedure specification and the results of the procedure 
qualification test for each type of welding which requires procedure 
qualification shall be submitted for approval.  Approval of any procedure, 
however, will not relieve the Contractor of the sole responsibility for 
producing a finished structure meeting all the requirements of these 
specifications.  This information shall be submitted on the forms in 
Appendix E of AWS D1.1.  Welding procedure specifications shall be 
individually identified and shall be referenced on the detail drawings and 
erection drawings, or shall be suitably keyed to the contract drawings.  In 
case of conflict between this specification and AWS D1.1, this specification 
governs. 

 
1.5.1   Previous Qualifications  
 
Welding procedures previously qualified by test may be accepted for this 
contract without requalification if the following conditions are met: 

 
     a.  Testing was performed by an approved testing laboratory, technical 
consultant, or the Contractor's approved quality control organization. 

 
     b.  The qualified welding procedure conforms to the requirements of 
this specification and is applicable to welding conditions encountered under 
this contract. 

 
     c.  The welder, welding operator, and tacker qualification tests 
conform to the requirements of this specification and are applicable to 
welding conditions encountered under this contract. 
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1.5.2   Prequalified Procedures  
 
Welding procedures which are considered prequalified as specified in AWS 
D1.1 will be accepted without further qualification.  The Contractor shall 
submit for approval a listing or an annotated drawing to indicate the joints 
not prequalified.  Procedure qualification shall be required for these 
joints. 

 
1.5.3   Retests 
 
If welding procedure fails to meet the requirements of AWS D1.1, the 
procedure specification shall be revised and requalified, or at the 
Contractor's option, welding procedure may be retested in accordance with 
AWS D1.1.  If the welding procedure is qualified through retesting, all test 
results, including those of test welds that failed to meet the requirements, 
shall be submitted with the welding procedure. 

 
1.6   WELDER, WELDING OPERATOR, AND TACKER QUALIFICATION  
 
Each welder, welding operator, and tacker assigned to work on this contract 
shall be qualified in accordance with the applicable requirements of AWS 
D1.1 and as specified in this section.  Each welder, welding operator, and 
tacker assigned to work on this contract shall also have a minimum five 
years experience on work of similar size and scope.  Welders, welding 
operators, and tackers who make acceptable procedure qualification test 
welds will be considered qualified for the welding procedure used. 

 
1.6.1   Previous Personnel Qualifications 
 
At the discretion of the Contracting Officer, welders, welding operators, 
and tackers qualified by test within the previous 6 months may be accepted 
for this contract without requalification if all the following conditions 
are met: 

 
     a.  Copies of the welding procedure specifications, the procedure 
qualification test records, and the welder, welding operator, and tacker 
qualification test records are submitted and approved in accordance with the 
specified requirements for detail drawings. 

 
     b.  Testing was performed by an approved testing laboratory, technical 
consultant, or the Contractor's approved quality control organization. 

 
     c.  The previously qualified welding procedure conforms to the 
requirements of this specification and is applicable to welding conditions 
encountered under this contract. 

 
     d.  The welder, welding operator, and tacker qualification tests 
conform to the requirements of this specification and are applicable to 
welding conditions encountered under this contract. 

 
1.6.2   Certificates 
 
Before assigning any welder, welding operator, or tacker to work under this 
contract, the Contractor shall submit the names of the welders, welding 
operators, and tackers to be employed, and certification that each 
individual is qualified as specified.  The certification shall state the 
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type of welding and positions for which the welder, welding operator, or 
tacker is qualified, the code and procedure under which the individual is 
qualified, the date qualified, and the name of the firm and person 
certifying the qualification tests.  The certification shall be kept on 
file, and 3 copies shall be furnished.  The certification shall be kept 
current for the duration of the contract. 

 
1.6.3   Renewal of Qualification 
 
Requalification of a welder or welding operator shall be required under any 
of the following conditions: 

 
     a.  It has been more than 6 months since the welder or welding operator 
has used the specific welding process for which he is qualified. 

 
     b.  There is specific reason to question the welder or welding 
operator's ability to make welds that meet the requirements of these 
specifications. 

 
     c.  The welder or welding operator was qualified by an employer other 
than those firms performing work under this contract, and a qualification 
test has not been taken within the past 12 months.  Records showing periods 
of employment, name of employer where welder, or welding operator, was last 
employed, and the process for which qualified shall be submitted as evidence 
of conformance. 

 
     d.  A tacker who passes the qualification test shall be considered 
eligible to perform tack welding indefinitely in the positions and with the 
processes for which he is qualified, unless there is some specific reason to 
question the tacker's ability.  In such a case, the tacker shall be required 
to pass the prescribed tack welding test. 

 
1.7   INSPECTOR QUALIFICATION  
 
Inspector qualifications shall be in accordance with AWS D1.1.  
Nondestructive testing personnel shall be qualified in accordance with the 
requirements of ASNT RP SNT-TC-1A for Levels I or II in the applicable 
nondestructive testing method.  The inspector may be supported by assistant 
welding inspectors who are not qualified to ASNT RP SNT-TC-1A, and assistant 
inspectors may perform specific inspection functions under the supervision 
of the qualified inspector. 

 
1.8   SYMBOLS 
 
Symbols shall be in accordance with AWS A2.4, unless otherwise indicated. 

 
1.9   SAFETY 
 
Safety precautions during welding shall conform to AWS Z49.1. 

 
PART 2   PRODUCTS 
 
2.1   WELDING EQUIPMENT AND MATERIALS 
 
All welding equipment, electrodes, welding wire, and fluxes shall be capable 
of producing satisfactory welds when used by a qualified welder or welding 
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operator performing qualified welding procedures.  All welding equipment and 
materials shall comply with the applicable requirements of AWS D1.1. 

 
PART 3   EXECUTION 
 
3.1   WELDING OPERATIONS 
 
3.1.1   Requirements 
 
Workmanship and techniques for welded construction shall conform to the 
requirements of AWS D1.1 and AISC ASD Spec.  When AWS D1.1 and the AISC ASD 
specifications conflict, the requirements of AWS D1.1 shall govern.  All 
backing bars shall be removed from welds prior to cleaning and painting. 

 
3.1.2   Identification 
 
Welds shall be identified in one of the following ways: 

 
     a.  Written records shall be submitted to indicate the location of 
welds made by each welder, welding operator, or tacker. 

 
     b.  Each welder, welding operator, or tacker shall be assigned a 
number, letter, or symbol to identify welds made by that individual.  The 
Contracting Officer may require welders, welding operators, and tackers to 
apply their symbol next to the weld by means of rubber stamp, felt-tipped 
marker with waterproof ink, or other methods that do not cause an 
indentation in the metal.  For seam welds, the identification mark shall be 
adjacent to the weld at 3 foot intervals.  Identification with die stamps or 
electric etchers shall not be allowed. 

 
3.2   QUALITY CONTROL  
 
Testing shall be done by an approved inspection or testing laboratory or 
technical consultant; or if approved, the Contractor's inspection and 
testing personnel may be used instead of the commercial inspection or 
testing laboratory or technical consultant.  The Contractor shall perform 
visual and radiographic, ultrasonic, and magnetic particle inspection to 
determine conformance with paragraph STANDARDS OF ACCEPTANCE.  Procedures 
and techniques for inspection shall be in accordance with applicable 
requirements of AWS D1.1, except that in radiographic inspection only film 
types designated as "fine grain," or "extra fine," shall be employed. 

 
3.3   STANDARDS OF ACCEPTANCE 
 
Dimensional tolerances for welded construction, details of welds, and 
quality of welds shall be in accordance with the applicable requirements of 
AWS D1.1 and the contract drawings.  Nondestructive testing shall be by 
visual inspection radiographic, ultrasonic, and magnetic particle methods. 

 
3.3.1   Nondestructive Examination 
 
The welding shall be subject to inspection and tests in the mill, shop, and 
field.  Inspection and tests in the mill or shop will not relieve the 
Contractor of the responsibility to furnish weldments of satisfactory 
quality.  When materials or workmanship do not conform to the specification 
requirements, the Government reserves the right to reject material or 
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workmanship or both at any time before final acceptance of the structure 
containing the weldment. 

 
a. One full penetration joint per gate shall be tested by the 

radiographic method; ultrasonic inspection may be used if 
radiographic is not possible.  The tested joint shall be selected by 
the Contracting Officers Representative after all welding on the 
gate has been completed. 

b. 10 percent of welds on structural tee ribs shall be tested by the 
ultrasonic method.  The tested welds shall be selected by the 
Contracting Officers Representative after all welding on the gate 
has been completed. 

c. 10 percent of fillet welds shall be tested by the magnetic particle 
method on each tainter gate. 

d. 100 percent of all welds shall be subject to visual inspection, in 
accordance with AWS D1.1 by the Certified Welding Inspector. 

e. Any weld that has questionable quality by the AWS Certified Welding 
Inspector shall be tested at no additional cost to the Government. 

 
3.3.2   Destructive Tests 
 
When metallographic specimens are removed from any part of a structure, the 
Contractor shall make repairs.  The Contractor shall employ qualified 
welders or welding operators, and shall use the proper joints and welding 
procedures, including peening or heat treatment if required, to develop the 
full strength of the members and joints cut and to relieve residual stress. 

 
3.4   GOVERNMENT INSPECTION AND TESTING 
 
In addition to the inspection and tests performed by the Contractor for 
quality control, the Government will perform inspection and testing for 
acceptance to the extent determined by the Contracting Officer.  The costs 
of such inspection and testing will be borne by the Contractor if 
unsatisfactory welds are discovered, or by the Government if the welds are 
satisfactory.  The work may be performed by the Government's own forces or 
under a separate contract for inspection and testing.  The Government 
reserves the right to perform supplemental nondestructive and destructive 
tests to determine compliance with paragraph STANDARDS OF ACCEPTANCE. 

 
3.5   CORRECTIONS AND REPAIRS 
 
When inspection or testing indicates defects in the weld joints, the welds 
shall be repaired using a qualified welder or welding operator as 
applicable.  Corrections shall be in accordance with the requirements of AWS 
D1.1 and the specifications.  Defects shall be repaired in accordance with 
the approved procedures.  Defects discovered between passes shall be 
repaired before additional weld material is deposited.  Wherever a defect is 
removed and repair by welding is not required, the affected area shall be 
blended into the surrounding surface to eliminate sharp notches, crevices, 
or corners.  After a defect is thought to have been removed, and before 
rewelding, the area shall be examined by suitable methods to ensure that the 
defect has been eliminated.  Repair welds shall meet the inspection 
requirements for the original welds.  Any indication of a defect shall be 
regarded as a defect, unless reevaluation by nondestructive methods or by 
surface conditioning shows that no unacceptable defect is present. 

 
-- End of Section -- 
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SECTION 05500 
 

SIDE SEAL ASSEMBLY AND FABRICATION 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 
ANSI A14.3 (2002) Ladders - Fixed - Safety Requirements 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM A 36/A 36M (Latest Edition) Carbon Structural Steel 
 
ASTM A 53 (Latest Edition) Pipe, Steel, Black and Hot-

Dipped, Zinc-Coated, Welded and Seamless 
 
ASTM A 276 (Latest Edition) Stainless Steel Bars and 

Shapes 
 
ASTM A 480 (Latest Edition) General Requirements for 

Flat-Rolled Stainless and Heat Resisting 
Steel Plate, Sheet, and Strip 

 
AMERICAN WELDING SOCIETY (AWS) 

 
AWS D1.1 (2004) Structural Welding Code - Steel 

 
1.2   SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office that 
will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
SD-02 Drawings 
Miscellaneous Metal Items ; G. 

 
Detail drawings indicating material thickness, type, grade, and class; 
dimensions; and construction details. 

 
SD-04 Samples 
Gaskets and Rubber Seals ; G. 

 
Samples of the gasket and J-bulb rubber seal shall be full size and 
complete as required for installation in the work, and may be installed in 
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the work, provided each sample is clearly identified and its location 
recorded. 

 
1.3   GENERAL REQUIREMENTS 
 
The Contractor shall field verify dimensions and shall make any corrective 
action prior to fabrication.  Welding to or on structural steel shall be in 
accordance with AWS D1.1.  Materials and parts necessary to complete each 
item, even though such work is not definitely shown or specified, shall be 
included.  Poor matching of holes for fasteners shall be cause for 
rejection.  Removal, reinstalling, and adjusting of side seal assembly shall 
be as indicated on the drawings and as specified in SECTION: 01540 MARINE 
WORK. 

 
1.4   WORKMANSHIP 
 
The material to be furnished under this section of the specifications shall 
be subject to inspection and test in the mill, shop, and field by Government 
inspectors.  However, inspection in the mill or shop shall not relieve the 
Contractor of his responsibility to furnish satisfactory materials, and the 
Government reserves the right to reject any materials at any time prior to 
final acceptance of the completed job, when, in the opinion of the 
specification requirementsContracting Officer, the contract requirements 
have not been met.  Inspection and tests by the Government will be without 
cost to the Contractor. 

 
PART 2   PRODUCTS 
 
2.1   SEAL ASSEMBLY 
 
Unless otherwise specified, structural steel shall conform to ASTM A 36. 

 
2.2   BOLTS, NUTS, CAP SCREWS, AND WASHERS 
 
Bolts, nuts, screws, and washers shall be the type and material as specified 
below and size as indicated on the drawings.  For installation, “Never 
Seize” or approved equal shall be used on threads to prevent galling.  
Bolts, unless otherwise specified, shall be American National form of 
thread.  Where corrosion-resisting steel (stainless steel) bolts, nuts, and 
screws, and washers are required, material shall conform to ASTM A 276. 

 
2.2.1   FLAT HEAD CAP SCREWS AND BOLTS 
 
Flat head cap screws and bolts shall conform to ASTM A 276, type 304, 
condition A. 

 
2.2.2   HEXAGON HEAD BOLTS 
 
Hexagon head bolts shall conform to ASTM A 276, type 304. 

 
2.2.3   HEXAGON NUTS 
 
Hexagon nuts shall conform to Nitronic 60, UNS-S21800.  The hexagon nuts 
shall have nylon locking inserts. 

 
2.2.4   WASHERS 
 

Amend 0001
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Tainter gate side seal plate washers shall be 2” outside diameter and shall 
conform to ASTM A 480, Type 304, circular style.  (These will require 
special fabrication.) 

 
2.3   SHIMS 
 
Shims shall be steel, conforming to ASTM A 611, Grade A. 

 
2.4   RUBBER WASHERS AND GASKETS 
 
Rubber washers and gaskets shall conform to ASTM D 2000, BC 610 Z1, (Z1 – 
Ultimate Elongation 250% Min.).  The gaskets shall have the following 
characteristics:  A durometer hardness of 55-65, minimum tensile strength of 
1,000 p.s.i, neoprene base, weather resistant and ozone resistant.  Rubber 
washers (1/16” thick) shall be provided behind each 2” O.D. washer. 

 
2.5   ANGLES AND BARS 
 
Angles and bars shall be fabricated from a single piece of structural steel 
conforming to ASTM A 36. 

 
2.5.1   RUBBER GATE SEALS 
 
Rubber seals shall be molded rubber only.  The material shall be compounded 
of natural or synthetic polyisoprene of or a blend of both and shall contain 
reinforcing carbon black, zinc oxide, accelerators, antioxdants, vulcanizing 
agents and plasticizers.  Physical characteristics shall meet the following 
requirements. 

         TEST METHOD 
 PHYSICAL TEST  TEST VALUE   SPECIFICATION 
 
 Tensile Strength  2,500 psi (min.)  ASTM D 412 
 
 Elongation at Break 450% (min.)   ASTM D 412 
 
 300% Modulus  900 psi (min.)  ASTM D 412 
 
 Durometer Hardness 60 to 70   ASTM D 2240 
 (Shore Type A) 
 
 *Water Absorption  5% by weight (max.) ASTM D 471 
 

Compression Set  30% (max.)   ASTM D 395 
 
Tensile Strength  80% of tensile  ASTM D 572 
(after aging 48 hrs) strength (min.) 

 
* The “Water Absorption” test shall be performed with distilled water.  
The washed specimen shall be blotted dry with filter paper or other 
absorbent material and suspended by means of small glass rods in the oven 
at a temperature of 70 degrees plus/minus 2 degrees C for 22 plus/minus ¼ 
hour.  The specimen shall be removed, allowed to cool to room temperature 
in air, and weighed.  The weight shall be recorded to the nearest 1 mg as 
W1 (W1 is defined in ASTM D 471).  The immersion temperature shall be 70 
degrees plus/minus 1 degree C and the duration of immersion shall be 166 
hours. 
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PART 3   EXECUTION 
 
3.1   GENERAL REQUIREMENTS 
 
The side seal assembly shall be fabricated in accordance with details 
indicated on the drawings.  The fabrications shall be in accordance with 
requirements for tolerance, clearances and finished specifically mentions in 
these specifications or on the drawings.  Tolerances, clearances and 
dimensions not specifically mentioned shall be according to standard 
practice, due consideration being given to the special nature or functions 
of the parts and to the corresponding accuracy required.  The bars and 
angles shall be formed to the proper curvature by cold working without 
reducing the elastic limit of the material and this shall be done in the 
fabrication shop.  The gate seal clamping bars shall have edges ground 
smooth.  Torch cutting the boltholes will not be allowed.  Slots shall be 
punched. 

 
3.2   WORKMANSHIP 
 
Finished members shall be in accordance with the details shown on the 
drawings and as specified.  Corners shall be square and true unless 
otherwise specified or shown on the drawings.  All burrs from fabrication 
shall be lightly ground smooth prior to assembly or painting. 

 
3.2.1   DIMENSIONAL TOLERANCES 
 
Dimensions shall be measured by means of an approved calibrated steel tape 
of the same temperature as the steel.  The following tolerances apply to the 
side seal angles and bars and shall be determined, after bending to the 
proper radius, with J-bulb leg of the curved angle laying on a flat surface 
which has an arc drawn to the proper radius.  The inside face of the skin 
plate leg of the angle and side seal bars shall be within 0-inch and +1/2-
inch of the proper radius.  The outside face of the J-bulb leg shall not 
deviate more than ¼-inch from the flat surface.  The legs of the curved 
angle shall be within +1/8-inch of forming a true 90 degree angle when 
measured at the edge of the skin plate leg.  The radius bends shall be 
smooth with no abrupt changes.  Submit a sample gasket and J-bulb seal for 
review and approval. 

 
3.2.2  VERIFICATION OF TOLERANCES 
 
The Contractor shall mark each side seal angle and bar with an 
identification number and record the tolerance measurements of each angle 
and bar along with radius and length in an acceptable format.  The 
Contractor shall furnish the records of measurements to the Contracting 
Officer; three or more of the angles and bars will be randomly chosen by the 
Contracting Officer; and the Contractor shall check the measurements in the 
presence of the Contracting Officer to verify the dimensional tolerances 
prior to shipping. 

 
 

    -- End Of Section -- 


